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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,527,860.27                                                  ROUTE : US 150
     CALL ORDER   : 300                     CONTRACT ID : B -23649-A                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  140  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0244018
                                                                                                  0244018

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1385672     FORCE CONSTRUCTION COMPANY, INC.                                       $  1,863,220.05     100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  2,079,152.89     111.5892%
   3   35-1310611     ROBERTSON, DUNCAN, INC.                                                $  2,193,088.46     117.7042%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,194,791.18     117.7955%
   5   61-1029697     MATSUDA, INC.                                                          $  2,266,522.45     121.6454%
   6   35-0906416     WEDDLE BROTHERS CONSTRUCTION COMPANY, INC.                             $  2,385,944.27     128.0548%
====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1618530              |(3) 35-1310611
                                          |FORCE CONSTRUCTION COMPANY, |AMERICAN CONTRACTING & SERVI|ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENTS
                                          |                            |                            |
0001 201-52370                        LUMP|    5600.00000       5600.00|   15500.00000      15500.00|   15000.00000       15000.00
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0002 201-52370                        LUMP|   16800.00000      16800.00|   15500.00000      15500.00|   15000.00000       15000.00
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
0003 202-02240              1772.200  SYS |      10.08000      17863.78|       3.30000       5848.26|      10.00000       17722.00
  PAVEMENT, REMOVE                        |                            |                            |
0004 202-03000                        LUMP|    1120.00000       1120.00|    7500.00000       7500.00|    2500.00000        2500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 3                                    |                            |                            |
0005 202-03000                        LUMP|    1120.00000       1120.00|    7500.00000       7500.00|     500.00000         500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 6                                    |                            |                            |
0006 202-03000                        LUMP|    5600.00000       5600.00|    7500.00000       7500.00|     500.00000         500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 8                                    |                            |                            |
0007 202-51330                        LUMP|   16800.00000      16800.00|   20000.00000      20000.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE , ABANDONED   |                            |                            |
  RAILROAD BRIDGE                         |                            |                            |
0008 202-51330                        LUMP|   28000.00000      28000.00|   20000.00000      20000.00|   50000.00000       50000.00
  PRESENT STRUCTURE, REMOVE , STR NO 1    |                            |                            |
0009 202-51330                        LUMP|   33600.00000      33600.00|   20000.00000      20000.00|   50000.00000       50000.00
  PRESENT STRUCTURE, REMOVE , STR NO 2    |                            |                            |
0010 202-60820               490.000  SYS |       5.60000       2744.00|       7.00000       3430.00|       7.00000        3430.00
  SURFACE MILLING, ASPHALT                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,527,860.27                                                  ROUTE : US 150
     CALL ORDER   : 300                     CONTRACT ID : B -23649-A                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1618530              |(3) 35-1310611
                                          |FORCE CONSTRUCTION COMPANY, |AMERICAN CONTRACTING & SERVI|ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 203-02020              6127.000  CYS |       5.04000      30880.08|      25.00000     153175.00|      10.00000       61270.00
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0013 203-02070              1706.000  CYS |       9.80000      16718.80|       3.00000       5118.00|      12.50000       21325.00
  BORROW                                  |                            |                            |
0014 203-02131                60.000  CYS |       7.28000        436.80|      22.00000       1320.00|      10.00000         600.00
  EXPLORATORY EXCAVATION                  |                            |                            |
0015 203-51223               176.000  CYS |       8.96000       1576.96|      10.00000       1760.00|       8.00000        1408.00
  EXCAVATION, WATERWAY                    |                            |                            |
0016 203-93444                 6.000  TON |      15.12000         90.72|      85.00000        510.00|     200.00000        1200.00
  BACKFILL, ROCK                          |                            |                            |
0017 203-94803               476.000  CYS |      10.08000       4798.08|       5.00000       2380.00|       5.00000        2380.00
  EXCAVATION, SPECIAL SUBGRADE TREATMENT  |                            |                            |
0018 205-02224              1100.000  LFT |       2.18000       2398.00|       2.00000       2200.00|       1.50000        1650.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0019 205-02229              1756.000  LFT |       4.59000       8060.04|       4.25000       7463.00|       1.00000        1756.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0020 205-02231               221.500  LFT |      14.00000       3101.00|      18.00000       3987.00|      10.00000        2215.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0021 205-02234                 9.000  EACH|      95.20000        856.80|      88.00000        792.00|     100.00000         900.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0022 206-51215               183.400  CYS |      20.16000       3697.34|     315.00000      57771.00|     150.00000       27510.00
  EXCAVATION, X                           |                            |                            |
0023 206-51220               326.800  CYS |      19.04000       6222.27|      16.00000       5228.80|     100.00000       32680.00
  EXCAVATION, WET                         |                            |                            |
0024 206-51225               141.000  CYS |      16.80000       2368.80|      12.00000       1692.00|      10.00000        1410.00
  EXCAVATION, DRY                         |                            |                            |
0026 211-02050              2016.000  CYS |      13.55000      27316.80|      15.00000      30240.00|      12.50000       25200.00
  B BORROW                                |                            |                            |
0027 211-02060               300.400  CYS |      18.20000       5467.28|      15.00000       4506.00|      15.00000        4506.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0028 213-52830                58.000  CYS |      72.80000       4222.40|     110.00000       6380.00|     150.00000        8700.00
  FLOWABLE MORTAR                         |                            |                            |
0029 303-52308              5100.700  TON |      10.64000      54271.45|      10.00000      51007.00|      11.83000       60341.28
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0030 303-97820                11.000  TON |      13.16000        144.76|      50.00000        550.00|      30.00000         330.00
  AGGREGATE, 8                            |                            |                            |
0031 304-04403                71.000  CYS |      25.76000       1828.96|      27.00000       1917.00|      20.00000        1420.00
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,527,860.27                                                  ROUTE : US 150
     CALL ORDER   : 300                     CONTRACT ID : B -23649-A                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1618530              |(3) 35-1310611
                                          |FORCE CONSTRUCTION COMPANY, |AMERICAN CONTRACTING & SERVI|ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 402-05468              2485.100  TON |      30.80000      76541.08|      28.00000      69582.80|      30.25000       75174.27
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0033 402-05470               389.000  TON |      31.19000      12132.91|      28.00000      10892.00|      30.63000       11915.07
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0034 402-05474              2925.100  TON |      31.14000      91087.61|      28.00000      81902.80|      30.58000       89449.55
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0035 402-05477               854.300  TON |      42.56000      36359.01|      39.00000      33317.70|      41.80000       35709.74
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0036 402-05481               396.000  TON |      36.06000      14279.76|      33.00000      13068.00|      35.42000       14026.32
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0037 402-05483               397.100  TON |      31.19000      12385.55|      28.00000      11118.80|      30.63000       12163.17
  HMA BASE C25.0 mm, SHOULDER             |                            |                            |
0038 404-05511              4752.700  SYS |       2.52000      11976.80|       2.50000      11881.75|       2.47000       11739.16
  SEAL COAT, 2                            |                            |                            |
0039 404-05514                29.300  SYS |      11.20000        328.16|      10.50000        307.65|      11.00000         322.30
  SEAL COAT, 5                            |                            |                            |
0040 405-05518              3253.300  SYS |       0.95000       3090.64|       0.90000       2927.97|       0.10000         325.33
  ASPHALT FOR PRIME COAT                  |                            |                            |
0041 406-05520                 6.400  TON |     280.00000       1792.00|     255.00000       1632.00|     275.00000        1760.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0042 501-05090               606.000  SYS |      61.60000      37329.60|      42.00000      25452.00|      60.00000       36360.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0043 601-01522                 4.000  EACH|    1377.60000       5510.40|    1100.00000       4400.00|    1149.50000        4598.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0044 601-01701                 1.000  EACH|    1792.00000       1792.00|    1600.00000       1600.00|    1727.00000        1727.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0045 601-01740                 1.000  EACH|    1792.00000       1792.00|    1600.00000       1600.00|    1727.00000        1727.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0046 601-01846                 1.000  EACH|    1792.00000       1792.00|    1600.00000       1600.00|    1727.00000        1727.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0048 601-04754                 1.000  EACH|   25368.00000      25368.00|   26000.00000      26000.00|   21670.00000       21670.00
  ENERGY ABSORBING TERMINAL               |                            |                            |
0049 601-94689                 4.000  EACH|    3640.00000      14560.00|    3100.00000      12400.00|    3333.00000       13332.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0050 601-95203                 8.000  EACH|     582.40000       4659.20|     550.00000       4400.00|     583.00000        4664.00
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,527,860.27                                                  ROUTE : US 150
     CALL ORDER   : 300                     CONTRACT ID : B -23649-A                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1618530              |(3) 35-1310611
                                          |FORCE CONSTRUCTION COMPANY, |AMERICAN CONTRACTING & SERVI|ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 601-99105               993.750  LFT |      11.87000      11795.81|      10.00000       9937.50|      10.78000       10712.62
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0052 601-99365               400.000  LFT |      11.09000       4436.00|      12.50000       5000.00|      13.42000        5368.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                            |                            |
  FOR TEMPORARY BRIDGE APPROACHES         |                            |                            |
0053 602-06729                34.000  EACH|       9.52000        323.68|       7.50000        255.00|       7.70000         261.80
  BARRIER DELINEATOR                      |                            |                            |
0054 607-06175               127.000  LFT |      30.80000       3911.60|      20.00000       2540.00|      20.00000        2540.00
  GUTTER, CONCRETE                        |                            |                            |
0055 610-05527               441.700  TON |      63.84000      28198.13|      58.00000      25618.60|      62.70000       27694.59
  HMA FOR APPROACHES                      |                            |                            |
0056 611-06497                 7.000  EACH|     106.40000        744.80|     100.00000        700.00|     100.00000         700.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0057 611-06498                 1.000  EACH|     151.20000        151.20|     140.00000        140.00|     120.00000         120.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0058 615-06490                44.000  EACH|      95.20000       4188.80|      90.00000       3960.00|     104.50000        4598.00
  RIGHT OF WAY MARKER                     |                            |                            |
0059 615-06500                 9.000  EACH|     330.40000       2973.60|     310.00000       2790.00|     300.00000        2700.00
  MONUMENT, A                             |                            |                            |
0061 615-06510                 2.000  EACH|     442.40000        884.80|     425.00000        850.00|     300.00000         600.00
  MONUMENT, C                             |                            |                            |
0062 616-02320              4387.000  SYS |       2.24000       9826.88|       2.50000      10967.50|       3.00000       13161.00
  GEOTEXTILES                             |                            |                            |
0063 616-06405              1939.000  TON |      14.00000      27146.00|      13.50000      26176.50|      16.00000       31024.00
  RIPRAP, REVETMENT                       |                            |                            |
0064 616-06451               872.000  TON |      14.00000      12208.00|      15.75000      13734.00|      20.00000       17440.00
  RIPRAP, UNIFORM                         |                            |                            |
0065 621-01004                 4.000  EACH|     728.00000       2912.00|     675.00000       2700.00|     715.00000        2860.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0066 621-01882                64.200  LBS |       6.83000        438.49|       6.25000        401.25|       6.71000         430.78
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0067 621-06545                 1.140  TON |     599.20000        683.09|     550.00000        627.00|     588.50000         670.89
  FERTILIZER                              |                            |                            |
0068 621-06548                18.000  LBS |      21.90000        394.20|      20.00000        360.00|      21.51000         387.18
  SEED MIXTURE, CV                        |                            |                            |
0069 621-06553               314.000  LBS |       4.42000       1387.88|       4.00000       1256.00|       4.35000        1365.90
  SEED MIXTURE, R                         |                            |                            |
0070 621-06565                 6.900  TON |     576.80000       3979.92|     525.00000       3622.50|     566.50000        3908.85
  MULCHING MATERIAL                       |                            |                            |
0071 621-06567                18.200  MG  |       1.12000         20.38|       1.05000         19.11|       1.10000          20.02
  WATER                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/23/99
                                                                                                                   PAGE : 300 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,527,860.27                                                  ROUTE : US 150
     CALL ORDER   : 300                     CONTRACT ID : B -23649-A                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1618530              |(3) 35-1310611
                                          |FORCE CONSTRUCTION COMPANY, |AMERICAN CONTRACTING & SERVI|ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 621-06574              1203.000  SYS |       3.47000       4174.41|       3.25000       3909.75|       3.41000        4102.23
  SODDING                                 |                            |                            |
0073 621-06575              3069.000  SYS |       3.47000      10649.43|       3.25000       9974.25|       3.41000       10465.29
  SODDING, NURSERY                        |                            |                            |
0074 622-52436                 8.000  EACH|      26.88000        215.04|      25.00000        200.00|      26.40000         211.20
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0075 622-91786               260.000  EACH|      12.04000       3130.40|      11.00000       2860.00|      11.83000        3075.80
  SEEDLING                                |                            |                            |
0076 622-98200                 4.000  EACH|      26.88000        107.52|      25.00000        100.00|      26.40000         105.60
  SIGN, DO NOT DISTURB                    |                            |                            |
0077 701-51190               562.800  LFT |      23.52000      13237.06|      35.00000      19698.00|      30.00000       16884.00
  PILE, STEEL H, HP 10 X 42               |                            |                            |
0079 701-91792                26.000  EACH|      97.44000       2533.44|     130.00000       3380.00|     100.00000        2600.00
  PILE TIP, STEEL H                       |                            |                            |
0080 701-92043               241.000  LFT |     155.00000      37355.00|     310.00000      74710.00|     350.00000       84350.00
  CORED HOLE IN ROCK, 18 IN.              |                            |                            |
0082 702-51005               305.700  CYS |     313.60000      95867.52|     530.00000     162021.00|     350.00000      106995.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0083 702-51015                77.800  CYS |     240.80000      18734.24|     400.00000      31120.00|     400.00000       31120.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0084 702-51100               296.000  LBS |       4.48000       1326.08|       3.50000       1036.00|       4.00000        1184.00
  DRAIN PIPE, CAST IRON, 6 IN.            |                            |                            |
0085 702-51110              1932.000  LBS |       4.48000       8655.36|       2.50000       4830.00|       3.00000        5796.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0086 702-52376                 8.300  CYS |     392.00000       3253.60|     350.00000       2905.00|    1000.00000        8300.00
  CONCRETE, C, STRUCTURES                 |                            |                            |
0088 703-51030             46671.000  LBS |       0.57000      26602.47|       0.55000      25669.05|       0.55000       25669.05
  REINFORCING STEEL                       |                            |                            |
0089 703-51032            138381.000  LBS |       0.64000      88563.84|       0.65000      89947.65|       0.65000       89947.65
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0092 703-97936               148.000  EACH|      17.92000       2652.16|      10.00000       1480.00|      15.00000        2220.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0093 704-51002               476.100  CYS |     308.28000     146772.11|     260.00000     123786.00|     400.00000      190440.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0094 706-05732                 8.000  EACH|    1400.00000      11200.00|    1300.00000      10400.00|    1100.00000        8800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0095 706-51020                55.700  CYS |     425.60000      23705.92|     375.00000      20887.50|     500.00000       27850.00
  CONCRETE, C, RAILING                    |                            |                            |
0096 707-05983              1821.000  LFT |      76.16000     138687.36|      70.00000     127470.00|      82.00000      149322.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   36 IN. X 12 IN.                        |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0097 709-51821                        LUMP|    3382.40000       3382.40|    3200.00000       3200.00|    6000.00000        6000.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0098 709-51821                        LUMP|    4233.60000       4233.60|    3900.00000       3900.00|    7000.00000        7000.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0099 713-51335                        LUMP|   92039.92000      92039.92|  120000.00000     120000.00|  135000.00000      135000.00
  TEMPORARY BRIDGE AND APPROACHES , STR   |                            |                            |
  NO 1                                    |                            |                            |
0100 713-51335                        LUMP|  122696.56000     122696.56|  120000.00000     120000.00|  150000.00000      150000.00
  TEMPORARY BRIDGE AND APPROACHES , STR   |                            |                            |
  NO 2                                    |                            |                            |
0101 715-03149               252.000  LFT |      20.72000       5221.44|      34.00000       8568.00|      20.00000        5040.00
  PIPE, GROUP D, 15 IN.                   |                            |                            |
0102 715-05019               118.000  LFT |      51.52000       6079.36|      50.00000       5900.00|      60.00000        7080.00
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            |
0103 715-05053               137.000  LFT |       2.80000        383.60|      14.00000       1918.00|       6.00000         822.00
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0104 715-05173                78.000  LFT |      27.44000       2140.32|      35.00000       2730.00|      35.00000        2730.00
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            |
0105 715-05407               117.000  LFT |       2.80000        327.60|      23.00000       2691.00|       1.00000         117.00
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0106 715-05658                44.000  LFT |      29.12000       1281.28|      43.00000       1892.00|      35.00000        1540.00
  PIPE, GROUP D, 24 IN.                   |                            |                            |
0107 715-13015                 8.000  LFT |      20.16000        161.28|      50.00000        400.00|      50.00000         400.00
  PIPE, GROUP L, 15 IN.                   |                            |                            |
0108 715-44255              2321.000  LFT |       5.60000      12997.60|       2.50000       5802.50|       3.00000        6963.00
  PIPE, GROUP K, 6 IN.                    |                            |                            |
0109 715-46005                13.000  EACH|     504.00000       6552.00|     325.00000       4225.00|     200.00000        2600.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0110 715-46020                 6.000  EACH|     561.12000       3366.72|     400.00000       2400.00|     300.00000        1800.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0111 715-46040                 1.000  EACH|     756.00000        756.00|     600.00000        600.00|     500.00000         500.00
  PIPE END SECTION, 36 IN.                |                            |                            |
0112 718-52610               209.000  CYS |      14.84000       3101.56|      21.00000       4389.00|      25.00000        5225.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0113 718-99153              1590.000  SYS |       2.24000       3561.60|       1.50000       2385.00|       3.00000        4770.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0114 720-04682                 1.000  EACH|    1680.00000       1680.00|    2000.00000       2000.00|    2000.00000        2000.00
  INLET , MODIFIED                        |                            |                            |
0115 720-45090                 1.000  EACH|    1232.00000       1232.00|    1800.00000       1800.00|    1500.00000        1500.00
  INLET, UA                               |                            |                            |
0116 724-51888               113.000  LFT |      42.00000       4746.00|      38.00000       4294.00|      35.00000        3955.00
  STRUCTURAL EXPANSION JOINT, BS9         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,527,860.27                                                  ROUTE : US 150
     CALL ORDER   : 300                     CONTRACT ID : B -23649-A                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1618530              |(3) 35-1310611
                                          |FORCE CONSTRUCTION COMPANY, |AMERICAN CONTRACTING & SERVI|ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0119 801-01766              4041.000  LFT |       0.22000        889.02|       0.22000        889.02|       0.22000         889.02
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  WHITE, 4 IN.                            |                            |                            |
0120 801-01767              3735.000  LFT |       0.22000        821.70|       0.22000        821.70|       0.22000         821.70
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  YELLOW, 4 IN.                           |                            |                            |
0121 801-04308                 4.000  EACH|     392.00000       1568.00|     400.00000       1600.00|     385.00000        1540.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0122 801-06605                17.000  EACH|     224.00000       3808.00|     225.00000       3825.00|     220.00000        3740.00
  BARRICADE, IIIA                         |                            |                            |
0123 801-06640                30.000  EACH|     151.20000       4536.00|     150.00000       4500.00|     148.50000        4455.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0124 801-06643              7240.000  LFT |       1.03000       7457.20|       1.00000       7240.00|       1.00000        7240.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  4 IN.                                   |                            |                            |
0125 801-06644               929.000  LFT |       1.03000        956.87|       1.00000        929.00|       1.00000         929.00
  TEMPORARY PAVEMENT MARKING, I, WHITE, 4 |                            |                            |
  IN.                                     |                            |                            |
0126 801-06645                20.000  EACH|      44.80000        896.00|      42.00000        840.00|      44.00000         880.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0128 802-02489                39.000  LFT |      10.93000        426.27|      10.00000        390.00|      10.75000         419.25
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0129 802-76035                29.250  SFT |      22.29000        651.98|      22.00000        643.50|      21.90000         640.57
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0130 804-06725                 6.000  EACH|      20.16000        120.96|      20.00000        120.00|      50.00000         300.00
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                            |                            |
0131 804-06770                 4.000  EACH|      17.92000         71.68|      18.00000         72.00|      50.00000         200.00
  DELINEATOR POST                         |                            |                            |
0133 808-06713              6635.000  LFT |       0.22000       1459.70|       0.22000       1459.70|       0.22000        1459.70
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0135 808-06716              1596.000  LFT |       0.78000       1244.88|       0.75000       1197.00|       0.77000        1228.92
  LINE, REMOVE                            |                            |                            |
0136 808-06726                45.000  LFT |       2.13000         95.85|       2.00000         90.00|       2.09000          94.05
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
0137 808-75054               601.000  LFT |       1.31000        787.31|       1.20000        721.20|       1.29000         775.29
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0138 808-75245             13666.000  LFT |       0.36000       4919.76|       0.33000       4509.78|       0.35000        4783.10
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,527,860.27                                                  ROUTE : US 150
     CALL ORDER   : 300                     CONTRACT ID : B -23649-A                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1618530              |(3) 35-1310611
                                          |FORCE CONSTRUCTION COMPANY, |AMERICAN CONTRACTING & SERVI|ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0139 808-75996                43.000  EACH|      11.20000        481.60|      15.00000        645.00|      20.00000         860.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0140 808-75998                43.000  EACH|      67.20000       2889.60|      62.00000       2666.00|      66.00000        2838.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0141 900-06790                12.000  MOS |    1232.00000      14784.00|    1500.00000      18000.00|    1500.00000       18000.00
  FIELD OFFICE, 300 SQ FT                 |                            |                            |
0142 930-06845                        LUMP|   22624.00000      22624.00|   22000.00000      22000.00|   25000.00000       25000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0143 940-01001                        LUMP|  105168.00000     105168.00|  103900.00000     103900.00|  100000.00000      100000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0144 808-75240               121.500  LFT |       0.43000         52.25|       0.40000         48.60|       0.42000          51.03
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0145 808-75063                33.250  LFT |       1.76000         58.52|       1.60000         53.20|       1.72000          57.19
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            |
   4 IN.                                  |                            |                            |
     SECTION TOTALS                       |             $  1,863,220.05|             $  2,079,152.89|                $  2,193,088.46
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,863,220.05|             $  2,079,152.89|                $  2,193,088.46
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,527,860.27                                                  ROUTE : US 150
     CALL ORDER   : 300                     CONTRACT ID : B -23649-A                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 61-1029697              |(6) 35-0906416
                                          |GOHMANN ASPHALT & CONSTRUCTI|MATSUDA, INC.               |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENTS
                                          |                            |                            |
0001 201-52370                        LUMP|   30000.00000      30000.00|   15000.00000      15000.00|   17552.65000       17552.65
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0002 201-52370                        LUMP|   30000.00000      30000.00|   10000.00000      10000.00|   20677.75000       20677.75
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
0003 202-02240              1772.200  SYS |      10.50000      18608.10|       2.00000       3544.40|       6.25000       11076.25
  PAVEMENT, REMOVE                        |                            |                            |
0004 202-03000                        LUMP|     725.00000        725.00|   10000.00000      10000.00|    1041.70000        1041.70
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 3                                    |                            |                            |
0005 202-03000                        LUMP|     725.00000        725.00|   10000.00000      10000.00|    1041.70000        1041.70
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 6                                    |                            |                            |
0006 202-03000                        LUMP|     265.00000        265.00|    1000.00000       1000.00|    1041.70000        1041.70
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO 8                                    |                            |                            |
0007 202-51330                        LUMP|   19600.00000      19600.00|   20000.00000      20000.00|   23616.38000       23616.38
  PRESENT STRUCTURE, REMOVE , ABANDONED   |                            |                            |
  RAILROAD BRIDGE                         |                            |                            |
0008 202-51330                        LUMP|   14550.00000      14550.00|   15000.00000      15000.00|   89147.41000       89147.41
  PRESENT STRUCTURE, REMOVE , STR NO 1    |                            |                            |
0009 202-51330                        LUMP|   14550.00000      14550.00|   15000.00000      15000.00|   89147.41000       89147.41
  PRESENT STRUCTURE, REMOVE , STR NO 2    |                            |                            |
0010 202-60820               490.000  SYS |       6.00000       2940.00|       7.00000       3430.00|       6.67000        3268.30
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 203-02020              6127.000  CYS |      17.65000     108141.55|      17.00000     104159.00|      10.42000       63843.34
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0013 203-02070              1706.000  CYS |      12.00000      20472.00|      17.00000      29002.00|      12.50000       21325.00
  BORROW                                  |                            |                            |
0014 203-02131                60.000  CYS |      65.00000       3900.00|      20.00000       1200.00|      52.09000        3125.40
  EXPLORATORY EXCAVATION                  |                            |                            |
0015 203-51223               176.000  CYS |      26.50000       4664.00|      12.00000       2112.00|      18.75000        3300.00
  EXCAVATION, WATERWAY                    |                            |                            |
0016 203-93444                 6.000  TON |      66.20000        397.20|      20.00000        120.00|      67.71000         406.26
  BACKFILL, ROCK                          |                            |                            |
0017 203-94803               476.000  CYS |      10.75000       5117.00|       7.50000       3570.00|       8.33000        3965.08
  EXCAVATION, SPECIAL SUBGRADE TREATMENT  |                            |                            |
0018 205-02224              1100.000  LFT |       1.95000       2145.00|       2.50000       2750.00|       2.08000        2288.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/23/99
                                                                                                                   PAGE : 300 -10
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,527,860.27                                                  ROUTE : US 150
     CALL ORDER   : 300                     CONTRACT ID : B -23649-A                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 61-1029697              |(6) 35-0906416
                                          |GOHMANN ASPHALT & CONSTRUCTI|MATSUDA, INC.               |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 205-02229              1756.000  LFT |       4.10000       7199.60|       3.50000       6146.00|       4.27000        7498.12
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0020 205-02231               221.500  LFT |      25.00000       5537.50|      20.00000       4430.00|      15.63000        3462.05
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0021 205-02234                 9.000  EACH|      85.00000        765.00|     200.00000       1800.00|      88.54000         796.86
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0022 206-51215               183.400  CYS |      82.30000      15093.82|      90.00000      16506.00|     225.22000       41305.35
  EXCAVATION, X                           |                            |                            |
0023 206-51220               326.800  CYS |      31.48000      10287.66|      15.00000       4902.00|      37.54000       12268.07
  EXCAVATION, WET                         |                            |                            |
0024 206-51225               141.000  CYS |      12.60000       1776.60|      15.00000       2115.00|      37.54000        5293.14
  EXCAVATION, DRY                         |                            |                            |
0026 211-02050              2016.000  CYS |      12.00000      24192.00|      14.00000      28224.00|      12.50000       25200.00
  B BORROW                                |                            |                            |
0027 211-02060               300.400  CYS |      18.50000       5557.40|      20.00000       6008.00|      14.58000        4379.83
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0028 213-52830                58.000  CYS |      90.00000       5220.00|     100.00000       5800.00|     184.79000       10717.82
  FLOWABLE MORTAR                         |                            |                            |
0029 303-52308              5100.700  TON |      11.00000      56107.70|      10.75000      54832.53|      13.54000       69063.48
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0030 303-97820                11.000  TON |       8.00000         88.00|      20.00000        220.00|      57.29000         630.19
  AGGREGATE, 8                            |                            |                            |
0031 304-04403                71.000  CYS |      60.00000       4260.00|      20.00000       1420.00|      37.59000        2668.89
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0032 402-05468              2485.100  TON |      26.50000      65855.15|      27.50000      68340.25|      29.17000       72490.37
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0033 402-05470               389.000  TON |      26.95000      10483.55|      27.85000      10833.65|      29.69000       11549.41
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0034 402-05474              2925.100  TON |      27.25000      79708.98|      27.80000      81317.78|      29.17000       85325.17
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0035 402-05477               854.300  TON |      44.00000      37589.20|      38.17000      32608.63|      40.63000       34710.21
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0036 402-05481               396.000  TON |      29.25000      11583.00|      32.20000      12751.20|      34.58000       13693.68
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0037 402-05483               397.100  TON |      31.20000      12389.52|      27.85000      11059.24|      30.05000       11932.86
  HMA BASE C25.0 mm, SHOULDER             |                            |                            |
0038 404-05511              4752.700  SYS |       1.00000       4752.70|       2.25000      10693.58|       2.60000       12357.02
  SEAL COAT, 2                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,527,860.27                                                  ROUTE : US 150
     CALL ORDER   : 300                     CONTRACT ID : B -23649-A                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 61-1029697              |(6) 35-0906416
                                          |GOHMANN ASPHALT & CONSTRUCTI|MATSUDA, INC.               |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 404-05514                29.300  SYS |      30.00000        879.00|      10.00000        293.00|      10.42000         305.31
  SEAL COAT, 5                            |                            |                            |
0040 405-05518              3253.300  SYS |       0.85000       2765.31|       0.85000       2765.31|       0.94000        3058.10
  ASPHALT FOR PRIME COAT                  |                            |                            |
0041 406-05520                 6.400  TON |     150.00000        960.00|     250.00000       1600.00|     312.51000        2000.06
  ASPHALT FOR TACK COAT                   |                            |                            |
0042 501-05090               606.000  SYS |      45.00000      27270.00|      60.00000      36360.00|      55.66000       33729.96
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0043 601-01522                 4.000  EACH|    1230.00000       4920.00|    1300.00000       5200.00|    1088.58000        4354.32
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0044 601-01701                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00|    1666.72000        1666.72
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0045 601-01740                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00|    1666.72000        1666.72
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0046 601-01846                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00|    1666.72000        1666.72
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0048 601-04754                 1.000  EACH|   20900.00000      20900.00|   24000.00000      24000.00|   21164.22000       21164.22
  ENERGY ABSORBING TERMINAL               |                            |                            |
0049 601-94689                 4.000  EACH|    3250.00000      13000.00|    3500.00000      14000.00|    3177.19000       12708.76
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0050 601-95203                 8.000  EACH|     520.00000       4160.00|     525.00000       4200.00|     552.10000        4416.80
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0051 601-99105               993.750  LFT |      10.60000      10533.75|      11.00000      10931.25|      10.21000       10146.19
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0052 601-99365               400.000  LFT |       9.90000       3960.00|      10.00000       4000.00|      12.71000        5084.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                            |                            |
  FOR TEMPORARY BRIDGE APPROACHES         |                            |                            |
0053 602-06729                34.000  EACH|       8.50000        289.00|       9.00000        306.00|       7.29000         247.86
  BARRIER DELINEATOR                      |                            |                            |
0054 607-06175               127.000  LFT |      25.00000       3175.00|      15.00000       1905.00|      22.18000        2816.86
  GUTTER, CONCRETE                        |                            |                            |
0055 610-05527               441.700  TON |      50.00000      22085.00|      60.00000      26502.00|      62.50000       27606.25
  HMA FOR APPROACHES                      |                            |                            |
0056 611-06497                 7.000  EACH|     160.00000       1120.00|     175.00000       1225.00|     138.51000         969.57
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0057 611-06498                 1.000  EACH|     200.00000        200.00|     200.00000        200.00|     154.14000         154.14
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,527,860.27                                                  ROUTE : US 150
     CALL ORDER   : 300                     CONTRACT ID : B -23649-A                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 61-1029697              |(6) 35-0906416
                                          |GOHMANN ASPHALT & CONSTRUCTI|MATSUDA, INC.               |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 615-06490                44.000  EACH|     108.00000       4752.00|     110.00000       4840.00|      98.96000        4354.24
  RIGHT OF WAY MARKER                     |                            |                            |
0059 615-06500                 9.000  EACH|     300.00000       2700.00|     300.00000       2700.00|     307.30000        2765.70
  MONUMENT, A                             |                            |                            |
0061 615-06510                 2.000  EACH|     315.00000        630.00|     320.00000        640.00|     411.47000         822.94
  MONUMENT, C                             |                            |                            |
0062 616-02320              4387.000  SYS |       1.70000       7457.90|       1.25000       5483.75|       2.86000       12546.82
  GEOTEXTILES                             |                            |                            |
0063 616-06405              1939.000  TON |      22.00000      42658.00|      12.00000      23268.00|      15.63000       30306.57
  RIPRAP, REVETMENT                       |                            |                            |
0064 616-06451               872.000  TON |      22.50000      19620.00|      12.00000      10464.00|      14.58000       12713.76
  RIPRAP, UNIFORM                         |                            |                            |
0065 621-01004                 4.000  EACH|     650.00000       2600.00|     500.00000       2000.00|     677.11000        2708.44
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0066 621-01882                64.200  LBS |       6.10000        391.62|       4.00000        256.80|       7.29000         468.02
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0067 621-06545                 1.140  TON |     535.00000        609.90|     500.00000        570.00|     557.31000         635.33
  FERTILIZER                              |                            |                            |
0068 621-06548                18.000  LBS |      19.55000        351.90|      20.00000        360.00|      20.83000         374.94
  SEED MIXTURE, CV                        |                            |                            |
0069 621-06553               314.000  LBS |       3.95000       1240.30|       6.00000       1884.00|       4.17000        1309.38
  SEED MIXTURE, R                         |                            |                            |
0070 621-06565                 6.900  TON |     515.00000       3553.50|     200.00000       1380.00|     536.48000        3701.71
  MULCHING MATERIAL                       |                            |                            |
0071 621-06567                18.200  MG  |       1.00000         18.20|     150.00000       2730.00|       1.04000          18.93
  WATER                                   |                            |                            |
0072 621-06574              1203.000  SYS |       3.10000       3729.30|       3.25000       3909.75|       3.23000        3885.69
  SODDING                                 |                            |                            |
0073 621-06575              3069.000  SYS |       3.10000       9513.90|       3.50000      10741.50|       3.23000        9912.87
  SODDING, NURSERY                        |                            |                            |
0074 622-52436                 8.000  EACH|      24.00000        192.00|      50.00000        400.00|      26.04000         208.32
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0075 622-91786               260.000  EACH|      10.75000       2795.00|      10.00000       2600.00|      11.46000        2979.60
  SEEDLING                                |                            |                            |
0076 622-98200                 4.000  EACH|      24.00000         96.00|     100.00000        400.00|      26.04000         104.16
  SIGN, DO NOT DISTURB                    |                            |                            |
0077 701-51190               562.800  LFT |      38.00000      21386.40|      35.00000      19698.00|      34.47000       19399.72
  PILE, STEEL H, HP 10 X 42               |                            |                            |
0079 701-91792                26.000  EACH|     150.00000       3900.00|     100.00000       2600.00|      91.80000        2386.80
  PILE TIP, STEEL H                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,527,860.27                                                  ROUTE : US 150
     CALL ORDER   : 300                     CONTRACT ID : B -23649-A                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 61-1029697              |(6) 35-0906416
                                          |GOHMANN ASPHALT & CONSTRUCTI|MATSUDA, INC.               |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 701-92043               241.000  LFT |     265.00000      63865.00|     350.00000      84350.00|     274.47000       66147.27
  CORED HOLE IN ROCK, 18 IN.              |                            |                            |
0082 702-51005               305.700  CYS |     365.00000     111580.50|     375.00000     114637.50|     475.82000      145458.17
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0083 702-51015                77.800  CYS |     285.00000      22173.00|     275.00000      21395.00|     411.32000       32000.70
  CONCRETE, B, FOOTINGS                   |                            |                            |
0084 702-51100               296.000  LBS |       7.85000       2323.60|       4.00000       1184.00|       4.18000        1237.28
  DRAIN PIPE, CAST IRON, 6 IN.            |                            |                            |
0085 702-51110              1932.000  LBS |       3.75000       7245.00|       3.00000       5796.00|       2.77000        5351.64
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0086 702-52376                 8.300  CYS |     325.00000       2697.50|     250.00000       2075.00|     464.28000        3853.52
  CONCRETE, C, STRUCTURES                 |                            |                            |
0088 703-51030             46671.000  LBS |       0.55000      25669.05|       0.55000      25669.05|       0.54000       25202.34
  REINFORCING STEEL                       |                            |                            |
0089 703-51032            138381.000  LBS |       0.60000      83028.60|       0.60000      83028.60|       0.63000       87180.03
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0092 703-97936               148.000  EACH|      21.00000       3108.00|      16.00000       2368.00|      12.56000        1858.88
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0093 704-51002               476.100  CYS |     375.00000     178537.50|     375.00000     178537.50|     390.41000      185874.20
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0094 706-05732                 8.000  EACH|    1750.00000      14000.00|    2000.00000      16000.00|    1785.96000       14287.68
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0095 706-51020                55.700  CYS |     500.00000      27850.00|     500.00000      27850.00|     428.69000       23878.03
  CONCRETE, C, RAILING                    |                            |                            |
0096 707-05983              1821.000  LFT |      94.00000     171174.00|      90.00000     163890.00|      67.92000      123682.32
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   36 IN. X 12 IN.                        |                            |                            |
0097 709-51821                        LUMP|    5000.00000       5000.00|    3500.00000       3500.00|    3541.78000        3541.78
  SURFACE SEAL , STR NO 1                 |                            |                            |
0098 709-51821                        LUMP|    5500.00000       5500.00|    4000.00000       4000.00|    4166.80000        4166.80
  SURFACE SEAL , STR NO 2                 |                            |                            |
0099 713-51335                        LUMP|  160000.00000     160000.00|  242000.00000     242000.00|  148092.13000      148092.13
  TEMPORARY BRIDGE AND APPROACHES , STR   |                            |                            |
  NO 1                                    |                            |                            |
0100 713-51335                        LUMP|  195000.00000     195000.00|  242000.00000     242000.00|  227509.94000      227509.94
  TEMPORARY BRIDGE AND APPROACHES , STR   |                            |                            |
  NO 2                                    |                            |                            |
0101 715-03149               252.000  LFT |      21.25000       5355.00|      30.00000       7560.00|      27.08000        6824.16
  PIPE, GROUP D, 15 IN.                   |                            |                            |
0102 715-05019               118.000  LFT |      75.85000       8950.30|      80.00000       9440.00|      54.17000        6392.06
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,527,860.27                                                  ROUTE : US 150
     CALL ORDER   : 300                     CONTRACT ID : B -23649-A                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 61-1029697              |(6) 35-0906416
                                          |GOHMANN ASPHALT & CONSTRUCTI|MATSUDA, INC.               |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0103 715-05053               137.000  LFT |      15.00000       2055.00|      10.00000       1370.00|      10.42000        1427.54
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0104 715-05173                78.000  LFT |      41.60000       3244.80|      40.00000       3120.00|      46.88000        3656.64
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            |
0105 715-05407               117.000  LFT |      10.65000       1246.05|      10.00000       1170.00|      14.67000        1716.39
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            |
0106 715-05658                44.000  LFT |      33.65000       1480.60|      40.00000       1760.00|      52.09000        2291.96
  PIPE, GROUP D, 24 IN.                   |                            |                            |
0107 715-13015                 8.000  LFT |      35.90000        287.20|      30.00000        240.00|      52.09000         416.72
  PIPE, GROUP L, 15 IN.                   |                            |                            |
0108 715-44255              2321.000  LFT |       4.50000      10444.50|       6.00000      13926.00|       6.25000       14506.25
  PIPE, GROUP K, 6 IN.                    |                            |                            |
0109 715-46005                13.000  EACH|     140.00000       1820.00|     500.00000       6500.00|     302.09000        3927.17
  PIPE END SECTION, 15 IN.                |                            |                            |
0110 715-46020                 6.000  EACH|     210.00000       1260.00|     500.00000       3000.00|     572.94000        3437.64
  PIPE END SECTION, 24 IN.                |                            |                            |
0111 715-46040                 1.000  EACH|     435.00000        435.00|    5500.00000       5500.00|     859.40000         859.40
  PIPE END SECTION, 36 IN.                |                            |                            |
0112 718-52610               209.000  CYS |      15.00000       3135.00|      10.00000       2090.00|      26.04000        5442.36
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0113 718-99153              1590.000  SYS |       3.00000       4770.00|       1.25000       1987.50|       2.60000        4134.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0114 720-04682                 1.000  EACH|    3460.00000       3460.00|    3000.00000       3000.00|    2604.25000        2604.25
  INLET , MODIFIED                        |                            |                            |
0115 720-45090                 1.000  EACH|    1400.00000       1400.00|    3000.00000       3000.00|    1822.98000        1822.98
  INLET, UA                               |                            |                            |
0116 724-51888               113.000  LFT |      41.75000       4717.75|      60.00000       6780.00|      36.85000        4164.05
  STRUCTURAL EXPANSION JOINT, BS9         |                            |                            |
0119 801-01766              4041.000  LFT |       0.50000       2020.50|       0.30000       1212.30|       0.21000         848.61
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  WHITE, 4 IN.                            |                            |                            |
0120 801-01767              3735.000  LFT |       0.50000       1867.50|       0.30000       1120.50|       0.21000         784.35
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  YELLOW, 4 IN.                           |                            |                            |
0121 801-04308                 4.000  EACH|     250.00000       1000.00|     700.00000       2800.00|     369.80000        1479.20
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0122 801-06605                17.000  EACH|      50.00000        850.00|     125.00000       2125.00|     208.34000        3541.78
  BARRICADE, IIIA                         |                            |                            |
0123 801-06640                30.000  EACH|      75.00000       2250.00|     150.00000       4500.00|     140.63000        4218.90
  CONSTRUCTION SIGN, A                    |                            |                            |
0124 801-06643              7240.000  LFT |       0.90000       6516.00|       1.00000       7240.00|       0.96000        6950.40
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  4 IN.                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,527,860.27                                                  ROUTE : US 150
     CALL ORDER   : 300                     CONTRACT ID : B -23649-A                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 61-1029697              |(6) 35-0906416
                                          |GOHMANN ASPHALT & CONSTRUCTI|MATSUDA, INC.               |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0125 801-06644               929.000  LFT |       0.90000        836.10|       1.00000        929.00|       0.96000         891.84
  TEMPORARY PAVEMENT MARKING, I, WHITE, 4 |                            |                            |
  IN.                                     |                            |                            |
0126 801-06645                20.000  EACH|      45.00000        900.00|      20.00000        400.00|      41.67000         833.40
  CONSTRUCTION SIGN, B                    |                            |                            |
0128 802-02489                39.000  LFT |       8.50000        331.50|       8.50000        331.50|      10.42000         406.38
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0129 802-76035                29.250  SFT |      16.45000        481.16|      20.00000        585.00|      20.83000         609.28
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0130 804-06725                 6.000  EACH|      18.00000        108.00|      20.00000        120.00|      18.75000         112.50
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                            |                            |
0131 804-06770                 4.000  EACH|      17.00000         68.00|      20.00000         80.00|      16.67000          66.68
  DELINEATOR POST                         |                            |                            |
0133 808-06713              6635.000  LFT |       0.10000        663.50|       0.15000        995.25|       0.21000        1393.35
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0135 808-06716              1596.000  LFT |       0.75000       1197.00|       1.00000       1596.00|       0.73000        1165.08
  LINE, REMOVE                            |                            |                            |
0136 808-06726                45.000  LFT |       5.00000        225.00|       3.50000        157.50|       2.03000          91.35
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
0137 808-75054               601.000  LFT |       1.50000        901.50|       1.50000        901.50|       1.25000         751.25
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0138 808-75245             13666.000  LFT |       0.50000       6833.00|       0.30000       4099.80|       0.33000        4509.78
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0139 808-75996                43.000  EACH|      19.32000        830.76|      10.00000        430.00|      26.74000        1149.82
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0140 808-75998                43.000  EACH|      45.00000       1935.00|      60.00000       2580.00|      62.50000        2687.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0141 900-06790                12.000  MOS |    1275.00000      15300.00|    1200.00000      14400.00|    1042.03000       12504.36
  FIELD OFFICE, 300 SQ FT                 |                            |                            |
0142 930-06845                        LUMP|   22000.00000      22000.00|   40000.00000      40000.00|   32030.46000       32030.46
  CONSTRUCTION ENGINEERING                |                            |                            |
0143 940-01001                        LUMP|  110000.00000     110000.00|   50000.00000      50000.00|  119281.66000      119281.66
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0144 808-75240               121.500  LFT |       2.50000        303.75|       0.30000         36.45|       0.52000          63.18
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,527,860.27                                                  ROUTE : US 150
     CALL ORDER   : 300                     CONTRACT ID : B -23649-A                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 61-1029697              |(6) 35-0906416
                                          |GOHMANN ASPHALT & CONSTRUCTI|MATSUDA, INC.               |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0145 808-75063                33.250  LFT |       3.00000         99.75|       1.50000         49.88|       1.61000          53.53
  LINE, PREFORMED PLASTIC, BROKEN, YELLOW,|                            |                            |
   4 IN.                                  |                            |                            |
     SECTION TOTALS                       |             $  2,194,791.18|             $  2,266,522.45|                $  2,385,944.27
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,194,791.18|             $  2,266,522.45|                $  2,385,944.27
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,233.16                                                  ROUTE : CR 780S
     CALL ORDER   : 305                     CONTRACT ID : B -24122-B                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  100  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9959006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   61-1013120     T & C CONTRACTING, INC.                                                $    540,514.89     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    544,661.07     100.7670%
   3   35-1364963     ERBER & MILLIGAN CONSTUCTION COMPANY                                   $    549,852.60     101.7275%
   4   35-1385672     FORCE CONSTRUCTION COMPANY, INC.                                       $    560,174.09     103.6371%
   5   35-1801998     CLR, INC.                                                              $    595,230.48     110.1228%
====================================================================================================================================
                                          |(1) 61-1013120              |(2) 35-2040801              |(3) 35-1364963
                                          |T & C CONTRACTING, INC.     |GOHMANN ASPHALT & CONSTRUCTI|ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1780.00000      16020.00|    1350.00000      12150.00|    1000.00000        9000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7650.00000       7650.00|    8000.00000       8000.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   27000.00000      27000.00|   27000.00000      27000.00|   26500.00000       26500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01261                 1.000  EACH|    2000.00000       2000.00|    1000.00000       1000.00|     750.00000         750.00
  TESTING FOR ASBESTOS                    |                            |                            |
0005 202-51330                        LUMP|   25000.00000      25000.00|   20000.00000      20000.00|   38000.00000       38000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               108.000  m2  |       7.00000        756.00|      14.00000       1512.00|      10.00000        1080.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              2680.000  m3  |      11.36000      30444.80|      10.50000      28140.00|      11.00000       29480.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02045               687.000  m3  |       8.40000       5770.80|      10.00000       6870.00|       7.50000        5152.50
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0009 203-02070              4190.000  m3  |      14.97000      62724.30|      12.75000      53422.50|      16.00000       67040.00
  BORROW                                  |                            |                            |
0010 205-02224               205.000  m   |       6.40000       1312.00|       6.40000       1312.00|       6.50000        1332.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229               174.000  m   |      11.75000       2044.50|      11.75000       2044.50|      12.50000        2175.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02231                48.000  m   |      27.29000       1309.92|      25.00000       1200.00|      40.00000        1920.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,233.16                                                  ROUTE : CR 780S
     CALL ORDER   : 305                     CONTRACT ID : B -24122-B                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 61-1013120              |(2) 35-2040801              |(3) 35-1364963
                                          |T & C CONTRACTING, INC.     |GOHMANN ASPHALT & CONSTRUCTI|ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-02234                 1.000  EACH|      95.00000         95.00|     125.00000        125.00|     120.00000         120.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0014 206-51215                20.200  m3  |     177.58000       3587.12|     175.00000       3535.00|     200.00000        4040.00
  EXCAVATION, X                           |                            |                            |
0015 206-51230               136.400  m3  |      15.69000       2140.12|      20.00000       2728.00|     100.00000       13640.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0016 213-52830                19.000  m3  |     118.63000       2253.97|     150.00000       2850.00|     150.00000        2850.00
  FLOWABLE MORTAR                         |                            |                            |
0017 303-04095               185.000  Mg  |      15.00000       2775.00|      18.00000       3330.00|      16.00000        2960.00
  COMPACTED AGGREGATE FOR SHOULDER, 0,    |                            |                            |
  SIZE NO. 73                             |                            |                            |
0018 303-52308              1316.000  Mg  |      13.20000      17371.20|      12.50000      16450.00|      14.00000       18424.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0019 402-05474               459.000  Mg  |      40.00000      18360.00|      35.00000      16065.00|      45.00000       20655.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               156.000  Mg  |      48.00000       7488.00|      42.00000       6552.00|      55.00000        8580.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 404-05514               517.000  m2  |       5.00000       2585.00|       7.50000       3877.50|       5.50000        2843.50
  SEAL COAT, 5                            |                            |                            |
0022 405-05518              2674.000  m2  |       0.95000       2540.30|       1.00000       2674.00|       1.10000        2941.40
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05521              2548.000  m2  |       0.55000       1401.40|       0.20000        509.60|       0.65000        1656.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 501-05090               110.800  m2  |      72.00000       7977.60|      55.00000       6094.00|      57.50000        6371.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0025 601-01846                 1.000  EACH|    1495.00000       1495.00|    1495.00000       1495.00|    1550.00000        1550.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0026 601-02354                 4.000  EACH|     600.00000       2400.00|     600.00000       2400.00|     650.00000        2600.00
  GUARDRAIL TRANSITION, WT                |                            |                            |
0027 601-06037                 3.000  EACH|     600.00000       1800.00|     600.00000       1800.00|     650.00000        1950.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0028 601-99105               104.900  m   |      40.43000       4241.11|      40.43000       4241.11|      44.00000        4615.60
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 603-06040               580.000  m   |      15.73000       9123.40|      15.73000       9123.40|      17.00000        9860.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0030 616-02320              1126.000  m2  |       2.97000       3344.22|       3.20000       3603.20|       3.50000        3941.00
  GEOTEXTILES                             |                            |                            |
0031 616-06405               531.000  Mg  |      16.49000       8756.19|      21.00000      11151.00|      16.00000        8496.00
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,233.16                                                  ROUTE : CR 780S
     CALL ORDER   : 305                     CONTRACT ID : B -24122-B                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 61-1013120              |(2) 35-2040801              |(3) 35-1364963
                                          |T & C CONTRACTING, INC.     |GOHMANN ASPHALT & CONSTRUCTI|ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 616-06451               167.000  Mg  |      24.48000       4088.16|      21.00000       3507.00|      17.50000        2922.50
  RIPRAP, UNIFORM                         |                            |                            |
0033 621-01004                 1.000  EACH|     630.00000        630.00|     630.00000        630.00|     650.00000         650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0034 621-01743                17.000  kg  |      11.65000        198.05|      11.65000        198.05|      12.50000         212.50
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0035 621-06545                 0.700  Mg  |     610.00000        427.00|     610.00000        427.00|     700.00000         490.00
  FERTILIZER                              |                            |                            |
0036 621-06548                 8.000  kg  |      44.00000        352.00|      44.00000        352.00|      50.00000         400.00
  SEED MIXTURE, CV                        |                            |                            |
0037 621-06553               122.000  kg  |       9.10000       1110.20|       9.10000       1110.20|      10.00000        1220.00
  SEED MIXTURE, R                         |                            |                            |
0038 621-06565                 3.500  Mg  |     570.00000       1995.00|     570.00000       1995.00|     600.00000        2100.00
  MULCHING MATERIAL                       |                            |                            |
0039 621-06574               934.000  m2  |       3.70000       3455.80|       3.70000       3455.80|       4.25000        3969.50
  SODDING                                 |                            |                            |
0040 622-52436                 2.000  EACH|      24.00000         48.00|      24.00000         48.00|      27.50000          55.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0041 622-91786                20.000  EACH|      12.85000        257.00|      12.85000        257.00|      14.00000         280.00
  SEEDLING                                |                            |                            |
0042 701-51195                44.400  m   |     209.15000       9286.26|     150.00000       6660.00|     130.00000        5772.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0043 701-91792                 8.000  EACH|     132.14000       1057.12|     125.00000       1000.00|     100.00000         800.00
  PILE TIP, STEEL H                       |                            |                            |
0044 702-51005                59.400  m3  |     572.32000      33995.81|     525.00000      31185.00|     450.00000       26730.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0045 702-51015                17.400  m3  |     654.15000      11382.21|     475.00000       8265.00|     350.00000        6090.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0046 703-03622                74.000  EACH|      13.05000        965.70|      12.50000        925.00|      20.00000        1480.00
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0047 703-51030              4134.000  kg  |       1.51000       6242.34|       1.25000       5167.50|       1.40000        5787.60
  REINFORCING STEEL                       |                            |                            |
0048 703-96177             17143.000  kg  |       1.43000      24514.49|       1.45000      24857.35|       1.60000       27428.80
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0049 704-51002               111.100  m3  |     536.32000      59585.15|     550.00000      61105.00|     500.00000       55550.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 706-02686               102.900  m   |     116.33000      11970.36|     116.33000      11970.36|     140.00000       14406.00
  BRIDGE RAILING, SL1                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,233.16                                                  ROUTE : CR 780S
     CALL ORDER   : 305                     CONTRACT ID : B -24122-B                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 61-1013120              |(2) 35-2040801              |(3) 35-1364963
                                          |T & C CONTRACTING, INC.     |GOHMANN ASPHALT & CONSTRUCTI|ERBER & MILLIGAN CONSTUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 709-51821                        LUMP|    3640.97000       3640.97|    2400.00000       2400.00|    2750.00000        2750.00
  SURFACE SEAL                            |                            |                            |
0052 711-51038                        LUMP|   71091.36000      71091.36|  102000.00000     102000.00|   65000.00000       65000.00
  STRUCTURAL STEEL                        |                            |                            |
0053 715-05021                22.000  m   |      45.39000        998.58|      71.00000       1562.00|      80.00000        1760.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0054 715-46005                 2.000  EACH|     178.87000        357.74|     215.00000        430.00|     225.00000         450.00
  PIPE END SECTION, 375 mm                |                            |                            |
0055 726-92406                 8.000  EACH|     637.83000       5102.64|     700.00000       5600.00|     450.00000        3600.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0056 732-04596                 1.000  EACH|     600.00000        600.00|    2875.00000       2875.00|    2500.00000        2500.00
  WATER SERVICE                           |                            |                            |
0057 801-04308                 4.000  EACH|     350.00000       1400.00|     300.00000       1200.00|     400.00000        1600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0058 801-06605                 4.000  EACH|     175.00000        700.00|     100.00000        400.00|     225.00000         900.00
  BARRICADE, IIIA                         |                            |                            |
0059 801-06606                 4.000  EACH|     225.00000        900.00|     200.00000        800.00|     275.00000        1100.00
  BARRICADE, IIIB                         |                            |                            |
0060 801-06625                 9.000  EACH|      78.00000        702.00|     100.00000        900.00|      90.00000         810.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0061 801-06640                16.000  EACH|     100.00000       1600.00|     125.00000       2000.00|     150.00000        2400.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06645                 2.000  EACH|      30.00000         60.00|      45.00000         90.00|      35.00000          70.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0063 804-06770                 2.000  EACH|      17.00000         34.00|      17.00000         34.00|      22.50000          45.00
  DELINEATOR POST                         |                            |                            |
     SECTION TOTALS                       |             $    540,514.89|             $    544,661.07|                $    549,852.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    540,514.89|             $    544,661.07|                $    549,852.60
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,233.16                                                  ROUTE : CR 780S
     CALL ORDER   : 305                     CONTRACT ID : B -24122-B                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-1801998              |
                                          |FORCE CONSTRUCTION COMPANY, |CLR, INC.                   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1232.00000      11088.00|    1800.00000      16200.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   22400.00000      22400.00|    9000.00000       9000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   68353.60000      68353.60|   28000.00000      28000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-01261                 1.000  EACH|    2800.00000       2800.00|     700.00000        700.00|
  TESTING FOR ASBESTOS                    |                            |                            |
0005 202-51330                        LUMP|   16800.00000      16800.00|   30000.00000      30000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               108.000  m2  |       5.60000        604.80|      16.80000       1814.40|
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000              2680.000  m3  |       7.28000      19510.40|       6.25000      16750.00|
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02045               687.000  m3  |      14.56000      10002.72|       8.25000       5667.75|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0009 203-02070              4190.000  m3  |      11.20000      46928.00|      14.00000      58660.00|
  BORROW                                  |                            |                            |
0010 205-02224               205.000  m   |       7.17000       1469.85|       7.04000       1443.20|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229               174.000  m   |      13.16000       2289.84|      13.00000       2262.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02231                48.000  m   |      16.80000        806.40|      25.00000       1200.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0013 205-02234                 1.000  EACH|     106.40000        106.40|     105.00000        105.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0014 206-51215                20.200  m3  |      26.88000        542.98|     200.00000       4040.00|
  EXCAVATION, X                           |                            |                            |
0015 206-51230               136.400  m3  |      24.64000       3360.90|     300.00000      40920.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0016 213-52830                19.000  m3  |      95.20000       1808.80|     100.00000       1900.00|
  FLOWABLE MORTAR                         |                            |                            |
0017 303-04095               185.000  Mg  |      14.28000       2641.80|      17.00000       3145.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0,    |                            |                            |
  SIZE NO. 73                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,233.16                                                  ROUTE : CR 780S
     CALL ORDER   : 305                     CONTRACT ID : B -24122-B                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-1801998              |
                                          |FORCE CONSTRUCTION COMPANY, |CLR, INC.                   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 303-52308              1316.000  Mg  |      13.44000      17687.04|      14.50000      19082.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0019 402-05474               459.000  Mg  |      39.20000      17992.80|      45.00000      20655.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               156.000  Mg  |      39.20000       6115.20|      53.00000       8268.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 404-05514               517.000  m2  |      13.44000       6948.48|       5.50000       2843.50|
  SEAL COAT, 5                            |                            |                            |
0022 405-05518              2674.000  m2  |       1.12000       2994.88|       1.10000       2941.40|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05521              2548.000  m2  |       1.12000       2853.76|       0.60000       1528.80|
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 501-05090               110.800  m2  |      73.92000       8190.34|      75.00000       8310.00|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0025 601-01846                 1.000  EACH|    1747.20000       1747.20|    1650.00000       1650.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0026 601-02354                 4.000  EACH|     280.00000       1120.00|     660.00000       2640.00|
  GUARDRAIL TRANSITION, WT                |                            |                            |
0027 601-06037                 3.000  EACH|     632.80000       1898.40|     660.00000       1980.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0028 601-99105               104.900  m   |      35.84000       3759.62|      44.50000       4668.05|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 603-06040               580.000  m   |      25.54000      14813.20|      17.30000      10034.00|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0030 616-02320              1126.000  m2  |       2.24000       2522.24|       3.10000       3490.60|
  GEOTEXTILES                             |                            |                            |
0031 616-06405               531.000  Mg  |      18.20000       9664.20|      23.00000      12213.00|
  RIPRAP, REVETMENT                       |                            |                            |
0032 616-06451               167.000  Mg  |      18.20000       3039.40|      26.00000       4342.00|
  RIPRAP, UNIFORM                         |                            |                            |
0033 621-01004                 1.000  EACH|     705.60000        705.60|     690.00000        690.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0034 621-01743                17.000  kg  |      13.05000        221.85|      12.80000        217.60|
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0035 621-06545                 0.700  Mg  |     683.20000        478.24|     670.00000        469.00|
  FERTILIZER                              |                            |                            |
0036 621-06548                 8.000  kg  |      49.28000        394.24|      48.00000        384.00|
  SEED MIXTURE, CV                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,233.16                                                  ROUTE : CR 780S
     CALL ORDER   : 305                     CONTRACT ID : B -24122-B                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-1801998              |
                                          |FORCE CONSTRUCTION COMPANY, |CLR, INC.                   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 621-06553               122.000  kg  |      10.19000       1243.18|      10.00000       1220.00|
  SEED MIXTURE, R                         |                            |                            |
0038 621-06565                 3.500  Mg  |     638.40000       2234.40|     627.00000       2194.50|
  MULCHING MATERIAL                       |                            |                            |
0039 621-06574               934.000  m2  |       4.14000       3866.76|       4.00000       3736.00|
  SODDING                                 |                            |                            |
0040 622-52436                 2.000  EACH|      26.88000         53.76|      26.40000         52.80|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0041 622-91786                20.000  EACH|      14.39000        287.80|      14.15000        283.00|
  SEEDLING                                |                            |                            |
0042 701-51195                44.400  m   |      99.68000       4425.79|      90.00000       3996.00|
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0043 701-91792                 8.000  EACH|     100.80000        806.40|     160.00000       1280.00|
  PILE TIP, STEEL H                       |                            |                            |
0044 702-51005                59.400  m3  |     341.60000      20291.04|     475.00000      28215.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0045 702-51015                17.400  m3  |     296.80000       5164.32|    1400.00000      24360.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0046 703-03622                74.000  EACH|      15.68000       1160.32|      30.00000       2220.00|
  TIE BAR ASSEMBLY, THREADED, EPOXY       |                            |                            |
  COATED, MODIFIED                        |                            |                            |
0047 703-51030              4134.000  kg  |       1.29000       5332.86|       0.82000       3389.88|
  REINFORCING STEEL                       |                            |                            |
0048 703-96177             17143.000  kg  |       1.46000      25028.78|       1.00000      17143.00|
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0049 704-51002               111.100  m3  |     410.00000      45551.00|     510.00000      56661.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 706-02686               102.900  m   |     125.44000      12907.78|     130.00000      13377.00|
  BRIDGE RAILING, SL1                     |                            |                            |
0051 709-51821                        LUMP|    2419.20000       2419.20|    3000.00000       3000.00|
  SURFACE SEAL                            |                            |                            |
0052 711-51038                        LUMP|   84560.00000      84560.00|   89000.00000      89000.00|
  STRUCTURAL STEEL                        |                            |                            |
0053 715-05021                22.000  m   |      61.60000       1355.20|      30.00000        660.00|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0054 715-46005                 2.000  EACH|     560.00000       1120.00|     138.00000        276.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0055 726-92406                 8.000  EACH|    1624.00000      12992.00|     400.00000       3200.00|
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0056 732-04596                 1.000  EACH|    2800.00000       2800.00|    6800.00000       6800.00|
  WATER SERVICE                           |                            |                            |
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                                                                                                                   PAGE : 305 -8
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,233.16                                                  ROUTE : CR 780S
     CALL ORDER   : 305                     CONTRACT ID : B -24122-B                   COUNTIES : ORANGE
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-1801998              |
                                          |FORCE CONSTRUCTION COMPANY, |CLR, INC.                   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 801-04308                 4.000  EACH|     448.00000       1792.00|     385.00000       1540.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0058 801-06605                 4.000  EACH|     392.00000       1568.00|     193.00000        772.00|
  BARRICADE, IIIA                         |                            |                            |
0059 801-06606                 4.000  EACH|     392.00000       1568.00|     250.00000       1000.00|
  BARRICADE, IIIB                         |                            |                            |
0060 801-06625                 9.000  EACH|     560.00000       5040.00|      86.00000        774.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0061 801-06640                16.000  EACH|     112.00000       1792.00|     110.00000       1760.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0062 801-06645                 2.000  EACH|      56.00000        112.00|      33.00000         66.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0063 804-06770                 2.000  EACH|      20.16000         40.32|      20.00000         40.00|
  DELINEATOR POST                         |                            |                            |
     SECTION TOTALS                       |             $    560,174.09|             $    595,230.48|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    560,174.09|             $    595,230.48|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/23/99
                                                                                                                   PAGE : 310 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,048,404.50                                                  ROUTE : E 30TH ST (INDPLS)
     CALL ORDER   : 310                     CONTRACT ID : B -24141-A                   COUNTIES : MARION
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/25/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B255002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0906416     WEDDLE BROTHERS CONSTRUCTION COMPANY, INC.                             $    934,983.73     100.0000%
   2   35-1447641     STRUCTURE CONTRACTORS, INC.                                            $  1,040,417.48     111.2765%
   3   35-1609544     SCHUTT-LOOKABILL COMPANY, INC.                                         $  1,089,586.56     116.5353%
   4   35-1128289     BEATY CONSTRUCTION, INC.                                               $  1,136,712.38     121.5756%
====================================================================================================================================
                                          |(1) 35-0906416              |(2) 35-1447641              |(3) 35-1609544
                                          |WEDDLE BROTHERS CONSTRUCTION|STRUCTURE CONTRACTORS, INC. |SCHUTT-LOOKABILL COMPANY, IN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1234.00000       9872.00|    1500.00000      12000.00|    1329.38000       10635.04
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6797.49000       6797.49|    1000.00000       1000.00|   13892.13000       13892.13
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   46710.42000      46710.42|   50000.00000      50000.00|   54400.00000       54400.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6497.32000       6497.32|   10000.00000      10000.00|   14933.46000       14933.46
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               836.000  m2  |      19.43000      16243.48|      25.00000      20900.00|      11.56000        9664.16
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               623.000  m   |       1.38000        859.74|       2.00000       1246.00|       1.23000         766.29
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02273               368.000  m2  |      19.44000       7153.92|      25.00000       9200.00|      16.54000        6086.72
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0008 202-02274               944.000  m   |      14.21000      13414.24|      20.00000      18880.00|      15.05000       14207.20
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0009 202-02279                41.000  m   |      21.33000        874.53|      85.00000       3485.00|      12.14000         497.74
  CURB AND GUTTER, REMOVE                 |                            |                            |
0010 202-51328                        LUMP|   79005.49000      79005.49|   60000.00000      60000.00|   49004.63000       49004.63
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0011 202-60820              2148.000  m2  |       2.73000       5864.04|       6.00000      12888.00|       3.31000        7109.88
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822              7196.000  m2  |       2.34000      16838.64|       6.00000      43176.00|       3.31000       23818.76
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0013 203-02080                 0.600  km  |   21542.23000      12925.34|    5000.00000       3000.00|  177570.57000      106542.34
  LINEAR GRADING                          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/23/99
                                                                                                                   PAGE : 310 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,048,404.50                                                  ROUTE : E 30TH ST (INDPLS)
     CALL ORDER   : 310                     CONTRACT ID : B -24141-A                   COUNTIES : MARION
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0906416              |(2) 35-1447641              |(3) 35-1609544
                                          |WEDDLE BROTHERS CONSTRUCTION|STRUCTURE CONTRACTORS, INC. |SCHUTT-LOOKABILL COMPANY, IN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-02224               930.000  m   |       5.64000       5245.20|       5.25000       4882.50|       5.83000        5421.90
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02236                 2.000  EACH|      78.13000        156.26|      75.00000        150.00|      83.36000         166.72
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0016 205-02237                15.000  EACH|      31.25000        468.75|      30.00000        450.00|      33.34000         500.10
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0017 213-52830                10.000  m3  |     282.95000       2829.50|      90.00000        900.00|     210.31000        2103.10
  FLOWABLE MORTAR                         |                            |                            |
0018 304-04403               301.000  m3  |      49.52000      14905.52|      50.00000      15050.00|      43.91000       13216.91
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0019 305-05204               300.000  Mg  |      90.71000      27213.00|      87.00000      26100.00|      47.98000       14394.00
  HMA FOR PATCHING                        |                            |                            |
0020 305-05205                55.000  Mg  |      75.79000       4168.45|     100.21000       5511.55|     108.37000        5960.35
  HMA FOR PATCHING, TEMPORARY             |                            |                            |
0021 310-04014              1170.000  m2  |      64.18000      75090.60|     130.00000     152100.00|     118.58000      138738.60
  PATCHING, FULL DEPTH, REINFORCED        |                            |                            |
  CONCRETE PAVEMENT                       |                            |                            |
0022 402-05473              1498.000  Mg  |      35.72000      53508.56|      35.00000      52430.00|      37.79000       56609.42
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0023 402-05477               568.000  Mg  |      50.75000      28826.00|      49.00000      27832.00|      47.79000       27144.72
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0024 406-05520                 4.300  Mg  |     192.92000        829.56|     186.00000        799.80|     166.71000         716.85
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 501-03489               985.000  EACH|      17.30000      17040.50|      10.00000       9850.00|      14.46000       14243.10
  TIE BAR, RETROFIT                       |                            |                            |
0026 501-05090               546.200  m2  |      65.22000      35623.16|      55.00000      30041.00|      49.14000       26840.27
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0027 501-05180               271.000  m2  |      61.76000      16736.96|      52.00000      14092.00|      47.36000       12834.56
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0028 501-05310                41.000  m   |     267.89000      10983.49|     300.00000      12300.00|     183.72000        7532.52
  TERMINAL JOINT                          |                            |                            |
0029 601-01522                 4.000  EACH|    1135.45000       4541.80|    1100.00000       4400.00|    1184.72000        4738.88
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-01625                 2.000  EACH|    1218.79000       2437.58|    1600.00000       3200.00|    1289.19000        2578.38
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0031 601-06037                10.000  EACH|     531.27000       5312.70|     530.00000       5300.00|     566.80000        5668.00
  GUARDRAIL END TREATMENT, I              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/23/99
                                                                                                                   PAGE : 310 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,048,404.50                                                  ROUTE : E 30TH ST (INDPLS)
     CALL ORDER   : 310                     CONTRACT ID : B -24141-A                   COUNTIES : MARION
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0906416              |(2) 35-1447641              |(3) 35-1609544
                                          |WEDDLE BROTHERS CONSTRUCTION|STRUCTURE CONTRACTORS, INC. |SCHUTT-LOOKABILL COMPANY, IN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 601-99105               662.940  m   |      33.37000      22122.31|      30.00000      19888.20|      35.57000       23580.78
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 602-06729                10.000  EACH|       8.33000         83.30|       9.00000         90.00|       7.78000          77.80
  BARRIER DELINEATOR                      |                            |                            |
0034 605-06090               971.000  m   |      29.30000      28450.30|      43.00000      41753.00|      48.02000       46627.42
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0035 605-06155                41.000  m   |      95.96000       3934.36|      65.85000       2699.85|      62.36000        2556.76
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0036 605-93464               368.000  m2  |      51.74000      19040.32|      95.11000      35000.48|      68.59000       25241.12
  CENTER CURB, CONCRETE, MODIFIED         |                            |                            |
0037 610-05527                 2.000  Mg  |      57.56000        115.12|      50.00000        100.00|     166.71000         333.42
  HMA FOR APPROACHES                      |                            |                            |
0038 616-51367                 2.000  m2  |     423.03000        846.06|     150.00000        300.00|     463.36000         926.72
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0039 617-05280                34.000  m   |      46.16000       1569.44|      40.00000       1360.00|      52.12000        1772.08
  EXPANSION JOINT, PREFORMED, LOAD        |                            |                            |
  TRANSFER, 25 mm                         |                            |                            |
0040 621-01004                 2.000  EACH|     677.11000       1354.22|     650.00000       1300.00|     722.39000        1444.78
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-06560              4000.000  m2  |       0.68000       2720.00|       0.70000       2800.00|       0.72000        2880.00
  MULCHED SEEDING, U                      |                            |                            |
0042 621-06575               765.000  m2  |       3.74000       2861.10|       3.55000       2715.75|       3.94000        3014.10
  SODDING, NURSERY                        |                            |                            |
0043 702-51863               826.000  EACH|       5.42000       4476.92|       8.00000       6608.00|       5.75000        4749.50
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0044 703-51030              7518.000  kg  |       1.57000      11803.26|       1.50000      11277.00|       1.49000       11201.82
  REINFORCING STEEL                       |                            |                            |
0045 703-51032              6876.000  kg  |       1.79000      12308.04|       1.75000      12033.00|       1.69000       11620.44
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0046 703-97936               126.000  EACH|       8.65000       1089.90|      10.00000       1260.00|       9.08000        1144.08
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0047 704-51002                15.200  m3  |    1239.94000      18847.09|    1500.00000      22800.00|    1195.59000       18172.97
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0048 706-01569                 4.000  EACH|    1145.87000       4583.48|    1100.00000       4400.00|    1334.51000        5338.04
  CONCRETE BRIDGE RAILING TRANSITION, TGB |                            |                            |
0049 706-51020                38.200  m3  |     570.17000      21780.49|     450.00000      17190.00|     541.17000       20672.69
  CONCRETE, C, RAILING                    |                            |                            |
0050 708-51806                10.000  m2  |     338.42000       3384.20|     230.00000       2300.00|     489.78000        4897.80
  REPOINTING MASONRY                      |                            |                            |
0051 709-51821                        LUMP|    4272.01000       4272.01|    8000.00000       8000.00|    4557.73000        4557.73
  SURFACE SEAL                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/23/99
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,048,404.50                                                  ROUTE : E 30TH ST (INDPLS)
     CALL ORDER   : 310                     CONTRACT ID : B -24141-A                   COUNTIES : MARION
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0906416              |(2) 35-1447641              |(3) 35-1609544
                                          |WEDDLE BROTHERS CONSTRUCTION|STRUCTURE CONTRACTORS, INC. |SCHUTT-LOOKABILL COMPANY, IN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 720-44000                 9.000  EACH|     433.44000       3900.96|     275.00000       2475.00|     375.30000        3377.70
  CASTING, ADJUST TO GRADE                |                            |                            |
0053 720-44045                 4.000  EACH|     676.44000       2705.76|     550.00000       2200.00|     575.35000        2301.40
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                            |                            |
0054 720-44055                10.000  EACH|     773.64000       7736.40|     600.00000       6000.00|     764.28000        7642.80
  CASTING, 10, FURNISH AND ADJUST TO GRADE|                            |                            |
0055 722-51401                65.000  m2  |     310.75000      20198.75|     270.00000      17550.00|     164.24000       10675.60
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0056 722-51842              1404.000  m2  |      55.55000      77992.20|      45.00000      63180.00|      43.53000       61116.12
  BRIDGE DECK OVERLAY                     |                            |                            |
0057 722-51846                28.800  m3  |     395.00000      11376.00|     395.00000      11376.00|     395.00000       11376.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0058 722-51852               310.000  m2  |      64.26000      19920.60|      65.00000      20150.00|      78.20000       24242.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0059 724-51925                52.000  m   |     273.58000      14226.16|     300.00000      15600.00|     303.95000       15805.40
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0060 801-01428                43.000  m   |      18.80000        808.40|      18.00000        774.00|      11.11000         477.73
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0061 801-01766               880.000  m   |       0.69000        607.20|       0.65000        572.00|       0.67000         589.60
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  WHITE, 100 mm                           |                            |                            |
0062 801-01767               880.000  m   |       0.69000        607.20|       0.65000        572.00|       0.67000         589.60
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  YELLOW, 100 mm                          |                            |                            |
0063 801-03874                 2.000  EACH|      52.09000        104.18|      50.00000        100.00|      55.57000         111.14
  CONSTRUCTION INFORMATION SIGN , TYPE 1  |                            |                            |
0064 801-04308                 1.000  EACH|     156.26000        156.26|     150.00000        150.00|     166.71000         166.71
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0065 801-04627                90.000  DAY |     255.22000      22969.80|     325.10000      29259.00|     253.39000       22805.10
  WATCHMAN                                |                            |                            |
0066 801-06605                 5.000  EACH|      72.92000        364.60|      70.00000        350.00|      77.80000         389.00
  BARRICADE, IIIA                         |                            |                            |
0067 801-06640                37.000  EACH|      62.50000       2312.50|      60.00000       2220.00|      66.68000        2467.16
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 801-06643              2685.000  m   |       3.15000       8457.75|       3.10000       8323.50|       3.14000        8430.90
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0069 801-06644              3016.000  m   |       3.15000       9500.40|       3.10000       9349.60|       3.14000        9470.24
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,048,404.50                                                  ROUTE : E 30TH ST (INDPLS)
     CALL ORDER   : 310                     CONTRACT ID : B -24141-A                   COUNTIES : MARION
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0906416              |(2) 35-1447641              |(3) 35-1609544
                                          |WEDDLE BROTHERS CONSTRUCTION|STRUCTURE CONTRACTORS, INC. |SCHUTT-LOOKABILL COMPANY, IN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 801-06645                10.000  EACH|      31.25000        312.50|      30.00000        300.00|      55.57000         555.70
  CONSTRUCTION SIGN, B                    |                            |                            |
0071 801-06710               240.000  DAY |      10.42000       2500.80|      18.00000       4320.00|      34.37000        8248.80
  FLASHING ARROW SIGN                     |                            |                            |
0072 801-06775                        LUMP|   19901.53000      19901.53|   25000.00000      25000.00|   44848.00000       44848.00
  MAINTAINING TRAFFIC                     |                            |                            |
0073 801-96916                54.000  m   |       6.00000        324.00|       6.10000        329.40|       6.29000         339.66
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  200 mm                                  |                            |                            |
0074 801-97142               275.000  m   |       3.15000        866.25|       3.15000        866.25|       3.34000         918.50
  TEMPORARY PAVEMENT MARKING, I, BROKEN,  |                            |                            |
  WHITE, 100 mm                           |                            |                            |
0075 802-76025                 1.200  m2  |     161.50000        193.80|     216.00000        259.20|     172.27000         206.72
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0076 802-76055                 8.000  m   |      18.80000        150.40|      17.20000        137.60|      16.40000         131.20
  SIGN POST, A                            |                            |                            |
0077 808-06701               214.000  m   |       0.89000        190.46|       0.85000        181.90|       1.00000         214.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0078 808-06703               878.000  m   |       0.89000        781.42|       0.85000        746.30|       1.00000         878.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0079 808-75051               237.000  m   |       3.77000        893.49|       3.60000        853.20|       3.34000         791.58
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0080 808-75054               237.000  m   |       3.77000        893.49|       3.60000        853.20|       3.34000         791.58
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0081 808-75059                60.000  m   |       3.94000        236.40|       3.75000        225.00|       3.34000         200.40
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0082 808-75245               712.000  m   |       0.89000        633.68|       0.85000        605.20|       1.00000         712.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0083 808-75297                40.000  m   |      10.27000        410.80|      10.00000        400.00|      11.11000         444.40
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0084 808-75320                 3.000  EACH|      78.13000        234.39|      75.00000        225.00|      50.02000         150.06
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0085 808-75325                 1.000  EACH|      88.54000         88.54|      85.00000         85.00|      50.02000          50.02
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,048,404.50                                                  ROUTE : E 30TH ST (INDPLS)
     CALL ORDER   : 310                     CONTRACT ID : B -24141-A                   COUNTIES : MARION
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0906416              |(2) 35-1447641              |(3) 35-1609544
                                          |WEDDLE BROTHERS CONSTRUCTION|STRUCTURE CONTRACTORS, INC. |SCHUTT-LOOKABILL COMPANY, IN
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0086 808-75998                34.000  EACH|      44.79000       1522.86|      43.00000       1462.00|      50.02000        1700.68
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0087 722-60824              1388.000  m2  |       4.53000       6287.64|       6.00000       8328.00|       3.31000        4594.28
  SURFACE MILLING                         |                            |                            |
     SECTION TOTALS                       |             $    934,983.73|             $  1,040,417.48|                $  1,089,586.56
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    934,983.73|             $  1,040,417.48|                $  1,089,586.56
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,048,404.50                                                  ROUTE : E 30TH ST (INDPLS)
     CALL ORDER   : 310                     CONTRACT ID : B -24141-A                   COUNTIES : MARION
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |     900.00000       7200.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5900.00000       5900.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   56000.00000      56000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5500.00000       5500.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               836.000  m2  |      21.00000      17556.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               623.000  m   |       1.45000        903.35|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02273               368.000  m2  |      15.60000       5740.80|                            |
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0008 202-02274               944.000  m   |      12.00000      11328.00|                            |
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0009 202-02279                41.000  m   |      18.00000        738.00|                            |
  CURB AND GUTTER, REMOVE                 |                            |                            |
0010 202-51328                        LUMP|   48994.00000      48994.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0011 202-60820              2148.000  m2  |       3.40000       7303.20|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-60822              7196.000  m2  |       3.60000      25905.60|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0013 203-02080                 0.600  km  |   70000.00000      42000.00|                            |
  LINEAR GRADING                          |                            |                            |
0014 205-02224               930.000  m   |       5.30000       4929.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02236                 2.000  EACH|      76.00000        152.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0016 205-02237                15.000  EACH|      30.50000        457.50|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0017 213-52830                10.000  m3  |     168.00000       1680.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0018 304-04403               301.000  m3  |      70.00000      21070.00|                            |
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,048,404.50                                                  ROUTE : E 30TH ST (INDPLS)
     CALL ORDER   : 310                     CONTRACT ID : B -24141-A                   COUNTIES : MARION
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 305-05204               300.000  Mg  |      40.30000      12090.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0020 305-05205                55.000  Mg  |      88.70000       4878.50|                            |
  HMA FOR PATCHING, TEMPORARY             |                            |                            |
0021 310-04014              1170.000  m2  |     144.25000     168772.50|                            |
  PATCHING, FULL DEPTH, REINFORCED        |                            |                            |
  CONCRETE PAVEMENT                       |                            |                            |
0022 402-05473              1498.000  Mg  |      35.00000      52430.00|                            |
  HMA INTERMEDIATE 12.5 mm, MAINLINE      |                            |                            |
0023 402-05477               568.000  Mg  |      43.50000      24708.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0024 406-05520                 4.300  Mg  |     151.00000        649.30|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 501-03489               985.000  EACH|      15.00000      14775.00|                            |
  TIE BAR, RETROFIT                       |                            |                            |
0026 501-05090               546.200  m2  |      72.00000      39326.40|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0027 501-05180               271.000  m2  |      53.00000      14363.00|                            |
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0028 501-05310                41.000  m   |     347.00000      14227.00|                            |
  TERMINAL JOINT                          |                            |                            |
0029 601-01522                 4.000  EACH|    1100.00000       4400.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0030 601-01625                 2.000  EACH|    1600.00000       3200.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0031 601-06037                10.000  EACH|     535.00000       5350.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0032 601-99105               662.940  m   |      30.00000      19888.20|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 602-06729                10.000  EACH|       8.10000         81.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0034 605-06090               971.000  m   |      37.50000      36412.50|                            |
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0035 605-06155                41.000  m   |     175.00000       7175.00|                            |
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0036 605-93464               368.000  m2  |     120.00000      44160.00|                            |
  CENTER CURB, CONCRETE, MODIFIED         |                            |                            |
0037 610-05527                 2.000  Mg  |     151.00000        302.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,048,404.50                                                  ROUTE : E 30TH ST (INDPLS)
     CALL ORDER   : 310                     CONTRACT ID : B -24141-A                   COUNTIES : MARION
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 616-51367                 2.000  m2  |     160.00000        320.00|                            |
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0039 617-05280                34.000  m   |      68.00000       2312.00|                            |
  EXPANSION JOINT, PREFORMED, LOAD        |                            |                            |
  TRANSFER, 25 mm                         |                            |                            |
0040 621-01004                 2.000  EACH|     655.00000       1310.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0041 621-06560              4000.000  m2  |       0.70000       2800.00|                            |
  MULCHED SEEDING, U                      |                            |                            |
0042 621-06575               765.000  m2  |       5.35000       4092.75|                            |
  SODDING, NURSERY                        |                            |                            |
0043 702-51863               826.000  EACH|      10.00000       8260.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0044 703-51030              7518.000  kg  |       1.15000       8645.70|                            |
  REINFORCING STEEL                       |                            |                            |
0045 703-51032              6876.000  kg  |       1.33000       9145.08|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0046 703-97936               126.000  EACH|      20.00000       2520.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0047 704-51002                15.200  m3  |    1410.00000      21432.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0048 706-01569                 4.000  EACH|    2062.00000       8248.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TGB |                            |                            |
0049 706-51020                38.200  m3  |     730.00000      27886.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0050 708-51806                10.000  m2  |     675.00000       6750.00|                            |
  REPOINTING MASONRY                      |                            |                            |
0051 709-51821                        LUMP|    4101.00000       4101.00|                            |
  SURFACE SEAL                            |                            |                            |
0052 720-44000                 9.000  EACH|     304.00000       2736.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0053 720-44045                 4.000  EACH|     573.00000       2292.00|                            |
  CASTING, 8, FURNISH AND ADJUST TO GRADE |                            |                            |
0054 720-44055                10.000  EACH|     630.00000       6300.00|                            |
  CASTING, 10, FURNISH AND ADJUST TO GRADE|                            |                            |
0055 722-51401                65.000  m2  |     269.10000      17491.50|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0056 722-51842              1404.000  m2  |      41.25000      57915.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0057 722-51846                28.800  m3  |     395.00000      11376.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,048,404.50                                                  ROUTE : E 30TH ST (INDPLS)
     CALL ORDER   : 310                     CONTRACT ID : B -24141-A                   COUNTIES : MARION
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 722-51852               310.000  m2  |      48.44000      15016.40|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0059 724-51925                52.000  m   |     300.00000      15600.00|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0060 801-01428                43.000  m   |      18.00000        774.00|                            |
  TEMPORARY TRANSVERSE MARKINGS, I, STOP  |                            |                            |
  LINE, 600 mm                            |                            |                            |
0061 801-01766               880.000  m   |       0.65000        572.00|                            |
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  WHITE, 100 mm                           |                            |                            |
0062 801-01767               880.000  m   |       0.65000        572.00|                            |
  TEMPORARY PAVEMENT MARKING, PAINT,      |                            |                            |
  YELLOW, 100 mm                          |                            |                            |
0063 801-03874                 2.000  EACH|      51.00000        102.00|                            |
  CONSTRUCTION INFORMATION SIGN , TYPE 1  |                            |                            |
0064 801-04308                 1.000  EACH|     151.00000        151.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0065 801-04627                90.000  DAY |     330.00000      29700.00|                            |
  WATCHMAN                                |                            |                            |
0066 801-06605                 5.000  EACH|      71.00000        355.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0067 801-06640                37.000  EACH|      61.00000       2257.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 801-06643              2685.000  m   |       3.30000       8860.50|                            |
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0069 801-06644              3016.000  m   |       3.30000       9952.80|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0070 801-06645                10.000  EACH|      30.25000        302.50|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0071 801-06710               240.000  DAY |      18.00000       4320.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0072 801-06775                        LUMP|   99929.00000      99929.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0073 801-96916                54.000  m   |       5.80000        313.20|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  200 mm                                  |                            |                            |
0074 801-97142               275.000  m   |       3.00000        825.00|                            |
  TEMPORARY PAVEMENT MARKING, I, BROKEN,  |                            |                            |
  WHITE, 100 mm                           |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/23/99
                                                                                                                   PAGE : 310 -11
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,048,404.50                                                  ROUTE : E 30TH ST (INDPLS)
     CALL ORDER   : 310                     CONTRACT ID : B -24141-A                   COUNTIES : MARION
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |                            |
                                          |BEATY CONSTRUCTION, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 802-76025                 1.200  m2  |     182.00000        218.40|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0076 802-76055                 8.000  m   |      18.00000        144.00|                            |
  SIGN POST, A                            |                            |                            |
0077 808-06701               214.000  m   |       0.90000        192.60|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0078 808-06703               878.000  m   |       0.90000        790.20|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0079 808-75051               237.000  m   |       3.65000        865.05|                            |
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0080 808-75054               237.000  m   |       3.65000        865.05|                            |
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0081 808-75059                60.000  m   |       3.80000        228.00|                            |
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0082 808-75245               712.000  m   |       0.90000        640.80|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0083 808-75297                40.000  m   |      10.00000        400.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0084 808-75320                 3.000  EACH|      76.00000        228.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0085 808-75325                 1.000  EACH|      86.00000         86.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0086 808-75998                34.000  EACH|      43.00000       1462.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0087 722-60824              1388.000  m2  |       3.25000       4511.00|                            |
  SURFACE MILLING                         |                            |                            |
     SECTION TOTALS                       |             $  1,136,712.38|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,136,712.38|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   470,325.32                                                  ROUTE : SR 14
     CALL ORDER   : 320                     CONTRACT ID : B -24306-A                   COUNTIES : PULASKI
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/13/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 182100H

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $    368,481.18     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION COMPANY, INC.                                     $    410,417.53     111.3808%
   3   35-1523985     WIRTZ & YATES, INC.                                                    $    420,788.76     114.1954%
   4   35-1386990     ISOM, JACK CONSTRUCTION COMPANY, INC.                                  $    432,117.41     117.2698%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1339168              |(3) 35-1523985
                                          |RIETH RILEY CONSTRUCTION COM|LAPORTE CONSTRUCTION COMPANY|WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 201-52370                        LUMP|    3500.00000       3500.00|    1184.35000       1184.35|    4000.00000        4000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-02240              1919.000  SYS |       1.00000       1919.00|       4.27000       8194.13|       5.00000        9595.00
  PAVEMENT, REMOVE                        |                            |                            |
0003 202-51330                        LUMP|   25000.00000      25000.00|   17012.83000      17012.83|   15000.00000       15000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0004 203-02000              1781.000  CYS |       7.25000      12912.25|       6.41000      11416.21|       7.00000       12467.00
  EXCAVATION, COMMON                      |                            |                            |
0005 205-02224              1551.000  LFT |       1.60000       2481.60|       1.60000       2481.60|       1.90000        2946.90
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0006 205-02229                91.000  LFT |       5.25000        477.75|       5.25000        477.75|       6.30000         573.30
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0007 205-02231                98.000  LFT |      15.00000       1470.00|      71.79000       7035.42|      25.00000        2450.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0008 206-51230                55.700  CYS |      20.00000       1114.00|      27.56000       1535.09|      30.00000        1671.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0009 213-52830                30.900  CYS |      65.00000       2008.50|      75.37000       2328.93|     150.00000        4635.00
  FLOWABLE MORTAR                         |                            |                            |
0010 303-52308              1396.000  TON |      15.00000      20940.00|      15.23000      21261.08|      13.00000       18148.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 402-05468               889.000  TON |      37.00000      32893.00|      37.00000      32893.00|      41.00000       36449.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0012 402-05474               321.000  TON |      40.50000      13000.50|      40.00000      12840.00|      46.00000       14766.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   470,325.32                                                  ROUTE : SR 14
     CALL ORDER   : 320                     CONTRACT ID : B -24306-A                   COUNTIES : PULASKI
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1339168              |(3) 35-1523985
                                          |RIETH RILEY CONSTRUCTION COM|LAPORTE CONSTRUCTION COMPANY|WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 402-05477               165.000  TON |      45.00000       7425.00|      45.00000       7425.00|      54.00000        8910.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0014 402-05481               117.000  TON |      47.00000       5499.00|      48.00000       5616.00|      61.50000        7195.50
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0015 404-05511               708.000  SYS |       4.00000       2832.00|       6.20000       4389.60|       5.00000        3540.00
  SEAL COAT, 2                            |                            |                            |
0016 405-05518              2052.000  SYS |       0.75000       1539.00|       0.80000       1641.60|       2.20000        4514.40
  ASPHALT FOR PRIME COAT                  |                            |                            |
0017 406-05521              4790.000  SYS |       0.10000        479.00|       0.40000       1916.00|       0.10000         479.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 501-05090               161.000  SYS |      45.00000       7245.00|      50.71000       8164.31|      44.00000        7084.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0019 601-01522                 4.000  EACH|    1080.00000       4320.00|    1080.00000       4320.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0020 601-06037                 4.000  EACH|     525.00000       2100.00|     525.00000       2100.00|     630.00000        2520.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0021 601-99105               400.000  LFT |       9.55000       3820.00|       9.55000       3820.00|      11.00000        4400.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0022 602-06729                 4.000  EACH|       7.00000         28.00|       7.00000         28.00|      12.00000          48.00
  BARRIER DELINEATOR                      |                            |                            |
0023 615-06490                15.000  EACH|      98.00000       1470.00|      98.00000       1470.00|     120.00000        1800.00
  RIGHT OF WAY MARKER                     |                            |                            |
0024 615-92498                 1.000  EACH|     200.00000        200.00|      75.00000         75.00|     600.00000         600.00
  BENCH MARK                              |                            |                            |
0025 616-02320              2667.000  SYS |       2.25000       6000.75|       1.45000       3867.15|       3.00000        8001.00
  GEOTEXTILES                             |                            |                            |
0026 616-06405              2002.000  TON |      16.50000      33033.00|      16.40000      32832.80|      26.00000       52052.00
  RIPRAP, REVETMENT                       |                            |                            |
0027 621-01004                 1.000  EACH|     300.00000        300.00|     300.00000        300.00|     400.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-01371                 6.000  LBS |      34.00000        204.00|      34.00000        204.00|      50.00000         300.00
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0029 621-06545                 0.100  TON |    3300.00000        330.00|    3300.00000        330.00|    4000.00000         400.00
  FERTILIZER                              |                            |                            |
0030 621-06548                 1.000  LBS |      25.00000         25.00|      25.00000         25.00|      50.00000          50.00
  SEED MIXTURE, CV                        |                            |                            |
0031 621-06553                23.000  LBS |      22.25000        511.75|      22.25000        511.75|      30.00000         690.00
  SEED MIXTURE, R                         |                            |                            |
0032 621-06565                 0.500  TON |    2550.00000       1275.00|    2550.00000       1275.00|    3000.00000        1500.00
  MULCHING MATERIAL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   470,325.32                                                  ROUTE : SR 14
     CALL ORDER   : 320                     CONTRACT ID : B -24306-A                   COUNTIES : PULASKI
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1339168              |(3) 35-1523985
                                          |RIETH RILEY CONSTRUCTION COM|LAPORTE CONSTRUCTION COMPANY|WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 622-52436                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|      40.00000         160.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0034 622-91786               200.000  EACH|      10.00000       2000.00|      10.00000       2000.00|      12.00000        2400.00
  SEEDLING                                |                            |                            |
0035 701-03753               800.000  LFT |      24.00000      19200.00|      30.96000      24768.00|      26.00000       20800.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  0.209 IN., 14 IN.                       |                            |                            |
0036 703-51030             14995.000  LBS |       0.55000       8247.25|       0.73000      10946.35|       0.49000        7347.55
  REINFORCING STEEL                       |                            |                            |
0037 703-51032             18291.000  LBS |       0.58000      10608.78|       0.82000      14998.62|       0.58000       10608.78
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0038 704-51006               132.000  CYS |     425.00000      56100.00|     495.15000      65359.80|     350.00000       46200.00
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED   |                            |                            |
0039 706-05732                 4.000  EACH|    1100.00000       4400.00|    1645.89000       6583.56|    1000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0040 706-51020                 8.100  CYS |     475.00000       3847.50|     784.47000       6354.21|     400.00000        3240.00
  CONCRETE, C, RAILING                    |                            |                            |
0041 707-01065                        LUMP|   22210.55000      22210.55|   25583.14000      25583.14|   30000.00000       30000.00
  POST-TENSIONING                         |                            |                            |
0042 709-51821                        LUMP|    2000.00000       2000.00|    2100.00000       2100.00|    1600.00000        1600.00
  SURFACE SEAL                            |                            |                            |
0043 715-91361                37.333  LFT |      15.00000        560.00|      18.23000        680.58|      10.00000         373.33
  PIPE, PVC, 6 IN.                        |                            |                            |
0044 722-60824               240.000  SYS |       4.00000        960.00|      11.24000       2697.60|      12.00000        2880.00
  SURFACE MILLING                         |                            |                            |
0045 801-04308                 6.000  EACH|     180.00000       1080.00|     130.00000        780.00|     500.00000        3000.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0046 801-06605                 6.000  EACH|      70.00000        420.00|      65.00000        390.00|     100.00000         600.00
  BARRICADE, IIIA                         |                            |                            |
0047 801-06606                 4.000  EACH|      90.00000        360.00|      95.00000        380.00|     150.00000         600.00
  BARRICADE, IIIB                         |                            |                            |
0048 801-06625                30.000  EACH|      70.00000       2100.00|      35.00000       1050.00|     120.00000        3600.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0049 801-06640                42.000  EACH|      60.00000       2520.00|      59.00000       2478.00|     100.00000        4200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06645                11.000  EACH|      30.00000        330.00|      35.00000        385.00|      50.00000         550.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0051 808-06712               200.000  LFT |       0.33000         66.00|       0.35000         70.00|       0.58000         116.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0052 808-06713              1600.000  LFT |       0.33000        528.00|       0.35000        560.00|       0.58000         928.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   470,325.32                                                  ROUTE : SR 14
     CALL ORDER   : 320                     CONTRACT ID : B -24306-A                   COUNTIES : PULASKI
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1339168              |(3) 35-1523985
                                          |RIETH RILEY CONSTRUCTION COM|LAPORTE CONSTRUCTION COMPANY|WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-75998                18.000  EACH|      55.00000        990.00|      55.00000        990.00|     100.00000        1800.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0054 900-01925                 9.000  MOS |    1000.00000       9000.00|    1314.65000      11831.85|    1400.00000       12600.00
  FIELD OFFICE, 550 SQ FT                 |                            |                            |
0055 920-06775                        LUMP|    1500.00000       1500.00|    5733.54000       5733.54|    4000.00000        4000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 930-06845                        LUMP|    5000.00000       5000.00|    4110.38000       4110.38|    7000.00000        7000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0057 940-01001                        LUMP|   18000.00000      18000.00|   20515.30000      20515.30|   20000.00000       20000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
     SECTION TOTALS                       |             $    368,481.18|             $    410,417.53|                $    420,788.76
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    368,481.18|             $    410,417.53|                $    420,788.76
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/23/99
                                                                                                                   PAGE : 320 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   470,325.32                                                  ROUTE : SR 14
     CALL ORDER   : 320                     CONTRACT ID : B -24306-A                   COUNTIES : PULASKI
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1386990              |                            |
                                          |ISOM, JACK CONSTRUCTION COMP|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 201-52370                        LUMP|    4000.00000       4000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-02240              1919.000  SYS |      12.00000      23028.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0003 202-51330                        LUMP|   15000.00000      15000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0004 203-02000              1781.000  CYS |       8.50000      15138.50|                            |
  EXCAVATION, COMMON                      |                            |                            |
0005 205-02224              1551.000  LFT |       2.90000       4497.90|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0006 205-02229                91.000  LFT |       9.00000        819.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0007 205-02231                98.000  LFT |      22.00000       2156.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0008 206-51230                55.700  CYS |      25.00000       1392.50|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0009 213-52830                30.900  CYS |     225.00000       6952.50|                            |
  FLOWABLE MORTAR                         |                            |                            |
0010 303-52308              1396.000  TON |      15.00000      20940.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 402-05468               889.000  TON |      40.00000      35560.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0012 402-05474               321.000  TON |      44.00000      14124.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0013 402-05477               165.000  TON |      53.00000       8745.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0014 402-05481               117.000  TON |      55.00000       6435.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0015 404-05511               708.000  SYS |       7.00000       4956.00|                            |
  SEAL COAT, 2                            |                            |                            |
0016 405-05518              2052.000  SYS |       2.00000       4104.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0017 406-05521              4790.000  SYS |       0.90000       4311.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 501-05090               161.000  SYS |      43.00000       6923.00|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   470,325.32                                                  ROUTE : SR 14
     CALL ORDER   : 320                     CONTRACT ID : B -24306-A                   COUNTIES : PULASKI
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1386990              |                            |
                                          |ISOM, JACK CONSTRUCTION COMP|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 601-01522                 4.000  EACH|    1500.00000       6000.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0020 601-06037                 4.000  EACH|     700.00000       2800.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0021 601-99105               400.000  LFT |      12.50000       5000.00|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0022 602-06729                 4.000  EACH|      10.00000         40.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0023 615-06490                15.000  EACH|     150.00000       2250.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0024 615-92498                 1.000  EACH|     300.00000        300.00|                            |
  BENCH MARK                              |                            |                            |
0025 616-02320              2667.000  SYS |       3.15000       8401.05|                            |
  GEOTEXTILES                             |                            |                            |
0026 616-06405              2002.000  TON |      18.00000      36036.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0027 621-01004                 1.000  EACH|     800.00000        800.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-01371                 6.000  LBS |      15.00000         90.00|                            |
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0029 621-06545                 0.100  TON |     700.00000         70.00|                            |
  FERTILIZER                              |                            |                            |
0030 621-06548                 1.000  LBS |      50.00000         50.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0031 621-06553                23.000  LBS |      11.00000        253.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0032 621-06565                 0.500  TON |     700.00000        350.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0033 622-52436                 4.000  EACH|      35.00000        140.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0034 622-91786               200.000  EACH|      12.50000       2500.00|                            |
  SEEDLING                                |                            |                            |
0035 701-03753               800.000  LFT |      29.50000      23600.00|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  0.209 IN., 14 IN.                       |                            |                            |
0036 703-51030             14995.000  LBS |       0.43000       6447.85|                            |
  REINFORCING STEEL                       |                            |                            |
0037 703-51032             18291.000  LBS |       0.58000      10608.78|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0038 704-51006               132.000  CYS |     325.00000      42900.00|                            |
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   470,325.32                                                  ROUTE : SR 14
     CALL ORDER   : 320                     CONTRACT ID : B -24306-A                   COUNTIES : PULASKI
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1386990              |                            |
                                          |ISOM, JACK CONSTRUCTION COMP|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 706-05732                 4.000  EACH|    1100.00000       4400.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0040 706-51020                 8.100  CYS |     700.00000       5670.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0041 707-01065                        LUMP|   38000.00000      38000.00|                            |
  POST-TENSIONING                         |                            |                            |
0042 709-51821                        LUMP|     600.00000        600.00|                            |
  SURFACE SEAL                            |                            |                            |
0043 715-91361                37.333  LFT |      10.00000        373.33|                            |
  PIPE, PVC, 6 IN.                        |                            |                            |
0044 722-60824               240.000  SYS |      10.00000       2400.00|                            |
  SURFACE MILLING                         |                            |                            |
0045 801-04308                 6.000  EACH|     200.00000       1200.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0046 801-06605                 6.000  EACH|     110.00000        660.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0047 801-06606                 4.000  EACH|     125.00000        500.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0048 801-06625                30.000  EACH|      90.00000       2700.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0049 801-06640                42.000  EACH|     110.00000       4620.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06645                11.000  EACH|      75.00000        825.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0051 808-06712               200.000  LFT |       0.50000        100.00|                            |
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0052 808-06713              1600.000  LFT |       0.50000        800.00|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0053 808-75998                18.000  EACH|      75.00000       1350.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0054 900-01925                 9.000  MOS |    1300.00000      11700.00|                            |
  FIELD OFFICE, 550 SQ FT                 |                            |                            |
0055 920-06775                        LUMP|    4000.00000       4000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0056 930-06845                        LUMP|    4500.00000       4500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0057 940-01001                        LUMP|   20000.00000      20000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
     SECTION TOTALS                       |             $    432,117.41|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    432,117.41|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 07/23/99
                                                                                                                   PAGE : 330 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   292,037.18                                                  ROUTE : SR 114
     CALL ORDER   : 330                     CONTRACT ID : B -24307-A                   COUNTIES : WABASH          FULTON
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/24/99  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1827004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1374866     PRIMCO, INC.                                                           $    218,952.98     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION COMPANY, INC.                                     $    230,768.71     105.3964%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    243,357.94     111.1462%
   4   35-1523985     WIRTZ & YATES, INC.                               CONDITIONAL          $    304,701.16     139.1628%
====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1339168              |(3) 35-1212938
                                          |PRIMCO, INC.                |LAPORTE CONSTRUCTION COMPANY|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 4.000  MOS |     912.00000       3648.00|    1648.64000       6594.56|     700.00000        2800.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2280.00000       2280.00|    3191.52000       3191.52|    4800.00000        4800.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   10671.00000      10671.00|   13366.39000      13366.39|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02271                 2.000  EACH|     440.00000        880.00|     853.69000       1707.38|     235.00000         470.00
  HEADWALL, REMOVE                        |                            |                            |
0005 202-51328                        LUMP|   36356.00000      36356.00|   30610.56000      30610.56|   45000.00000       45000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0006 202-60820               305.000  m2  |       6.22000       1897.10|       7.40000       2257.00|       6.80000        2074.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-96133                 5.000  m   |      88.09000        440.45|     107.54000        537.70|      55.00000         275.00
  PIPE, REMOVE                            |                            |                            |
0008 203-02000               250.000  m3  |      10.07000       2517.50|      41.71000      10427.50|      25.00000        6250.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-90014                 0.192  STA |   30736.00000       5901.31|   24890.00000       4778.88|   15000.00000        2880.00
  LINEAR GRADING                          |                            |                            |
0010 211-02060               250.000  m3  |      26.23000       6557.50|      20.61000       5152.50|      35.00000        8750.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-60900               119.000  Mg  |      37.46000       4457.74|      25.61000       3047.59|      22.00000        2618.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0012 406-05521               925.000  m2  |       0.50000        462.50|       0.04000         37.00|       0.55000         508.75
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 601-01522                 4.000  EACH|    1190.00000       4760.00|    1190.00000       4760.00|    1140.00000        4560.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-01846                 1.000  EACH|    1690.00000       1690.00|    1690.00000       1690.00|    1640.00000        1640.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   292,037.18                                                  ROUTE : SR 114
     CALL ORDER   : 330                     CONTRACT ID : B -24307-A                   COUNTIES : WABASH          FULTON
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1339168              |(3) 35-1212938
                                          |PRIMCO, INC.                |LAPORTE CONSTRUCTION COMPANY|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 601-04746                 1.000  EACH|    6100.00000       6100.00|    6100.00000       6100.00|    6800.00000        6800.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-06037                 3.000  EACH|     590.00000       1770.00|     590.00000       1770.00|     590.00000        1770.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0017 601-99105               129.540  m   |      33.15000       4294.25|      33.13000       4291.66|      34.70000        4495.04
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 602-06639                92.000  m   |      43.80000       4029.60|     101.99000       9383.08|      97.00000        8924.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06729                 8.000  EACH|       8.00000         64.00|       8.00000         64.00|       5.20000          41.60
  BARRIER DELINEATOR                      |                            |                            |
0020 610-05527               225.000  Mg  |      48.00000      10800.00|      98.27000      22110.75|      62.00000       13950.00
  HMA FOR APPROACHES                      |                            |                            |
0021 611-06498                 2.000  EACH|     160.00000        320.00|     160.00000        320.00|     140.00000         280.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0022 616-02320               120.000  m2  |       3.83000        459.60|       5.77000        692.40|       5.00000         600.00
  GEOTEXTILES                             |                            |                            |
0023 616-06405                80.000  Mg  |      26.01000       2080.80|      26.88000       2150.40|      23.00000        1840.00
  RIPRAP, REVETMENT                       |                            |                            |
0024 621-01004                 2.000  EACH|     425.00000        850.00|     425.00000        850.00|     450.00000         900.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06559               100.000  m2  |       3.60000        360.00|       3.60000        360.00|       3.80000         380.00
  MULCHED SEEDING, R                      |                            |                            |
0026 702-51863                86.000  EACH|      11.85000       1019.10|       7.14000        614.04|      11.00000         946.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0027 703-51032              9686.000  kg  |       1.63000      15788.18|       1.18000      11429.48|       1.60000       15497.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0028 703-97936               281.000  EACH|      14.20000       3990.20|      10.59000       2975.79|      10.00000        2810.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0029 704-51001                11.500  m3  |     558.49000       6422.64|    1456.92000      16754.58|     750.00000        8625.00
  CONCRETE, A, IN SUPERSTRUCTURE          |                            |                            |
0030 704-51002                84.600  m3  |     343.47000      29057.56|     256.59000      21707.51|     275.00000       23265.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0031 706-05732                 4.000  EACH|     838.00000       3352.00|    1635.13000       6540.52|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51020                 6.400  m3  |     838.40000       5365.76|    1231.51000       7881.66|     550.00000        3520.00
  CONCRETE, C, RAILING                    |                            |                            |
0033 709-51821                        LUMP|    1862.00000       1862.00|    3052.12000       3052.12|    3500.00000        3500.00
  SURFACE SEAL                            |                            |                            |
0034 715-05574                13.000  m   |      88.36000       1148.68|      92.15000       1197.95|     125.00000        1625.00
  PIPE, 300 mm                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   292,037.18                                                  ROUTE : SR 114
     CALL ORDER   : 330                     CONTRACT ID : B -24307-A                   COUNTIES : WABASH          FULTON
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1339168              |(3) 35-1212938
                                          |PRIMCO, INC.                |LAPORTE CONSTRUCTION COMPANY|ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 730-03321                 2.000  EACH|     310.00000        620.00|     259.47000        518.94|     400.00000         800.00
  SAFETY METAL END SECTION, 6:1, 300 mm   |                            |                            |
0036 801-06605                 1.000  EACH|      50.00000         50.00|      50.00000         50.00|      60.00000          60.00
  BARRICADE, IIIA                         |                            |                            |
0037 801-06640                20.000  EACH|      50.00000       1000.00|      50.00000       1000.00|      75.00000        1500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06643               600.000  m   |       2.95000       1770.00|       2.95000       1770.00|       3.15000        1890.00
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0039 801-06644               549.000  m   |       2.95000       1619.55|       2.95000       1619.55|       3.15000        1729.35
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0040 801-06645                 4.000  EACH|      25.00000        100.00|      25.00000        100.00|      35.00000         140.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0041 801-06647               238.000  m   |       1.15000        273.70|       1.15000        273.70|       1.20000         285.60
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0042 801-06775                        LUMP|   18084.26000      18084.26|    1350.00000       1350.00|   18000.00000       18000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0043 806-53072                        LUMP|   12000.00000      12000.00|   13900.00000      13900.00|   15000.00000       15000.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0044 808-06712                33.000  m   |       1.25000         41.25|       1.25000         41.25|       1.10000          36.30
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0045 808-06713               374.000  m   |       1.25000        467.50|       1.25000        467.50|       1.10000         411.40
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06714               318.000  m   |       1.25000        397.50|       1.25000        397.50|       1.10000         349.80
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0047 808-06716               565.000  m   |       1.55000        875.75|       1.55000        875.75|       1.70000         960.50
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    218,952.98|             $    230,768.71|                $    243,357.94
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    218,952.98|             $    230,768.71|                $    243,357.94
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   292,037.18                                                  ROUTE : SR 114
     CALL ORDER   : 330                     CONTRACT ID : B -24307-A                   COUNTIES : WABASH          FULTON
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    2000.00000       8000.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18000.00000      18000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02271                 2.000  EACH|     300.00000        600.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0005 202-51328                        LUMP|   50000.00000      50000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0006 202-60820               305.000  m2  |      11.94000       3641.70|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-96133                 5.000  m   |     100.00000        500.00|                            |
  PIPE, REMOVE                            |                            |                            |
0008 203-02000               250.000  m3  |      15.65000       3912.50|                            |
  EXCAVATION, COMMON                      |                            |                            |
0009 203-90014                 0.192  STA |   30000.00000       5760.00|                            |
  LINEAR GRADING                          |                            |                            |
0010 211-02060               250.000  m3  |      28.00000       7000.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-60900               119.000  Mg  |      22.00000       2618.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0012 406-05521               925.000  m2  |       0.60000        555.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 601-01522                 4.000  EACH|    1350.00000       5400.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-01846                 1.000  EACH|    1800.00000       1800.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0015 601-04746                 1.000  EACH|    8300.00000       8300.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-06037                 3.000  EACH|     720.00000       2160.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0017 601-99105               129.540  m   |      37.00000       4792.98|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 602-06639                92.000  m   |      90.00000       8280.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06729                 8.000  EACH|      12.00000         96.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   292,037.18                                                  ROUTE : SR 114
     CALL ORDER   : 330                     CONTRACT ID : B -24307-A                   COUNTIES : WABASH          FULTON
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-05527               225.000  Mg  |      80.00000      18000.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0021 611-06498                 2.000  EACH|     200.00000        400.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0022 616-02320               120.000  m2  |       9.54000       1144.80|                            |
  GEOTEXTILES                             |                            |                            |
0023 616-06405                80.000  Mg  |      28.60000       2288.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0024 621-01004                 2.000  EACH|     475.00000        950.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06559               100.000  m2  |       6.00000        600.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0026 702-51863                86.000  EACH|      10.00000        860.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0027 703-51032              9686.000  kg  |       1.60000      15497.60|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0028 703-97936               281.000  EACH|       8.00000       2248.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0029 704-51001                11.500  m3  |    1669.57000      19200.06|                            |
  CONCRETE, A, IN SUPERSTRUCTURE          |                            |                            |
0030 704-51002                84.600  m3  |     520.00000      43992.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0031 706-05732                 4.000  EACH|    1000.00000       4000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51020                 6.400  m3  |     843.00000       5395.20|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0033 709-51821                        LUMP|    1600.00000       1600.00|                            |
  SURFACE SEAL                            |                            |                            |
0034 715-05574                13.000  m   |      77.54000       1008.02|                            |
  PIPE, 300 mm                            |                            |                            |
0035 730-03321                 2.000  EACH|     200.00000        400.00|                            |
  SAFETY METAL END SECTION, 6:1, 300 mm   |                            |                            |
0036 801-06605                 1.000  EACH|     100.00000        100.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0037 801-06640                20.000  EACH|     100.00000       2000.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06643               600.000  m   |       3.50000       2100.00|                            |
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0039 801-06644               549.000  m   |       3.50000       1921.50|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   292,037.18                                                  ROUTE : SR 114
     CALL ORDER   : 330                     CONTRACT ID : B -24307-A                   COUNTIES : WABASH          FULTON
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1523985              |                            |
                                          |WIRTZ & YATES, INC.         |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06645                 4.000  EACH|      40.00000        160.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0041 801-06647               238.000  m   |       1.30000        309.40|                            |
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0042 801-06775                        LUMP|    7000.00000       7000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0043 806-53072                        LUMP|   30000.00000      30000.00|                            |
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0044 808-06712                33.000  m   |       1.40000         46.20|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0045 808-06713               374.000  m   |       1.35000        504.90|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06714               318.000  m   |       1.35000        429.30|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0047 808-06716               565.000  m   |       2.00000       1130.00|                            |
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    304,701.16|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    304,701.16|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   565,695.71                                                  ROUTE : CR 43
     CALL ORDER   : 340                     CONTRACT ID : B -24310-A                   COUNTIES : FLOYD
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   80  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9922014

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   61-1013120     T & C CONTRACTING, INC.                                                $    500,460.39     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTUCTION COMPANY                                   $    535,644.05     107.0302%
   3   35-2005079     FULKERSON CONTRACTING INCORPORATED                                     $    544,554.63     108.8107%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    547,901.00     109.4793%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    577,579.25     115.4095%
   6   35-1385672     FORCE CONSTRUCTION COMPANY, INC.                                       $    579,942.42     115.8817%
   7   61-1029697     MATSUDA, INC.                                                          $    668,730.78     133.6231%
====================================================================================================================================
                                          |(1) 61-1013120              |(2) 35-1364963              |(3) 35-2005079
                                          |T & C CONTRACTING, INC.     |ERBER & MILLIGAN CONSTUCTION|FULKERSON CONTRACTING INCORP
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 201-52370                        LUMP|   10000.00000      10000.00|   10500.00000      10500.00|   20000.00000       20000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-01261                 1.000  EACH|    2000.00000       2000.00|     750.00000        750.00|    2500.00000        2500.00
  TESTING FOR ASBESTOS                    |                            |                            |
0003 202-51330                        LUMP|   27500.00000      27500.00|   34000.00000      34000.00|   35000.00000       35000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0004 203-02000               475.000  CYS |       9.75000       4631.25|      12.50000       5937.50|       6.00000        2850.00
  EXCAVATION, COMMON                      |                            |                            |
0005 203-02070               254.000  CYS |      16.84000       4277.36|      15.00000       3810.00|      12.00000        3048.00
  BORROW                                  |                            |                            |
0006 203-51223               217.000  CYS |      17.02000       3693.34|      13.50000       2929.50|      20.00000        4340.00
  EXCAVATION, WATERWAY                    |                            |                            |
0007 205-02224               630.000  LFT |       1.90000       1197.00|       2.25000       1417.50|       1.90000        1197.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02229               117.000  LFT |       4.35000        508.95|       5.00000        585.00|       4.35000         508.95
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 206-51220               136.000  CYS |       8.80000       1196.80|     120.00000      16320.00|      30.00000        4080.00
  EXCAVATION, WET                         |                            |                            |
0010 213-52830                21.000  CYS |      93.90000       1971.90|     140.00000       2940.00|      85.00000        1785.00
  FLOWABLE MORTAR                         |                            |                            |
0011 303-52308               654.000  TON |      12.00000       7848.00|      13.50000       8829.00|      14.50000        9483.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   565,695.71                                                  ROUTE : CR 43
     CALL ORDER   : 340                     CONTRACT ID : B -24310-A                   COUNTIES : FLOYD
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 61-1013120              |(2) 35-1364963              |(3) 35-2005079
                                          |T & C CONTRACTING, INC.     |ERBER & MILLIGAN CONSTUCTION|FULKERSON CONTRACTING INCORP
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 402-05474               125.000  TON |      44.00000       5500.00|      64.00000       8000.00|      44.00000        5500.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0013 402-05477                58.000  TON |      79.00000       4582.00|     110.00000       6380.00|      79.00000        4582.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0014 404-05514               748.000  SYS |       4.00000       2992.00|       5.50000       4114.00|       4.00000        2992.00
  SEAL COAT, 5                            |                            |                            |
0015 405-05518               828.000  SYS |       1.75000       1449.00|       2.00000       1656.00|       1.75000        1449.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05521               820.000  SYS |       0.65000        533.00|       1.35000       1107.00|       0.65000         533.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 501-05090               182.400  SYS |      77.63000      14159.71|      50.00000       9120.00|      55.00000       10032.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0018 601-01522                 4.000  EACH|    1100.00000       4400.00|    1200.00000       4800.00|    1100.00000        4400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-01846                 1.000  EACH|    1395.00000       1395.00|    1500.00000       1500.00|    1395.00000        1395.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0020 601-06037                 3.000  EACH|     600.00000       1800.00|     650.00000       1950.00|     600.00000        1800.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0021 601-99105               200.000  LFT |      13.00000       2600.00|      14.50000       2900.00|      13.00000        2600.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0022 616-02320              1505.000  SYS |       2.34000       3521.70|       3.00000       4515.00|       3.25000        4891.25
  GEOTEXTILES                             |                            |                            |
0023 616-05689              2075.000  TON |      14.91000      30938.25|      15.50000      32162.50|      21.00000       43575.00
  RIPRAP, CLASS 2                         |                            |                            |
0024 621-01004                 2.000  EACH|     535.00000       1070.00|     575.00000       1150.00|     535.00000        1070.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06548                 5.600  LBS |      20.00000        112.00|      24.00000        134.40|      20.00000         112.00
  SEED MIXTURE, CV                        |                            |                            |
0026 621-06559              2687.000  SYS |       0.55000       1477.85|       0.65000       1746.55|       0.55000        1477.85
  MULCHED SEEDING, R                      |                            |                            |
0027 621-06567                 1.100  MG  |       1.00000          1.10|       1.00000          1.10|       1.00000           1.10
  WATER                                   |                            |                            |
0028 621-06574               268.000  SYS |       3.65000        978.20|       4.20000       1125.60|       3.65000         978.20
  SODDING                                 |                            |                            |
0029 622-52436                 6.000  EACH|      23.11000        138.66|      25.00000        150.00|      24.00000         144.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0030 701-98647              2500.000  LFT |      24.93000      62325.00|      29.50000      73750.00|      31.00000       77500.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  0.203 IN., 14 IN.                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   565,695.71                                                  ROUTE : CR 43
     CALL ORDER   : 340                     CONTRACT ID : B -24310-A                   COUNTIES : FLOYD
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 61-1013120              |(2) 35-1364963              |(3) 35-2005079
                                          |T & C CONTRACTING, INC.     |ERBER & MILLIGAN CONSTUCTION|FULKERSON CONTRACTING INCORP
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 702-51005               135.000  CYS |     386.88000      52228.80|     320.00000      43200.00|     375.00000       50625.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0032 702-51015                32.600  CYS |     353.47000      11523.12|     330.00000      10758.00|     290.00000        9454.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0033 703-51030             18102.000  LBS |       0.64000      11585.28|       0.55000       9956.10|       0.52000        9413.04
  REINFORCING STEEL                       |                            |                            |
0034 703-51032             50519.000  LBS |       0.73000      36878.87|       0.60000      30311.40|       0.60000       30311.40
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 704-51002               156.000  CYS |     315.12000      49158.72|     350.00000      54600.00|     380.00000       59280.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0036 706-05732                 4.000  EACH|    1000.00000       4000.00|    1200.00000       4800.00|    1000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0037 706-51020                30.600  CYS |     325.00000       9945.00|     390.00000      11934.00|     325.00000        9945.00
  CONCRETE, C, RAILING                    |                            |                            |
0038 707-05973              1839.000  SFT |      39.63000      72879.57|      35.50000      65284.50|      42.00000       77238.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 27 IN. X 36 IN.                     |                            |                            |
0039 709-51821                        LUMP|    4733.69000       4733.69|    4000.00000       4000.00|    3700.00000        3700.00
  SURFACE SEAL                            |                            |                            |
0040 715-46010                 2.000  EACH|     202.02000        404.04|     225.00000        450.00|     300.00000         600.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0041 724-51890                69.500  LFT |      58.22000       4046.29|      70.00000       4865.00|      48.00000        3336.00
  STRUCTURAL EXPANSION JOINT, BS11        |                            |                            |
0042 801-04308                 4.000  EACH|     305.00000       1220.00|     400.00000       1600.00|     350.00000        1400.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0043 801-06605                 8.000  EACH|     120.00000        960.00|     250.00000       2000.00|     200.00000        1600.00
  BARRICADE, IIIA                         |                            |                            |
0044 801-06640                12.000  EACH|     100.00000       1200.00|     120.00000       1440.00|      85.00000        1020.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0045 808-06713              1184.000  LFT |       0.40000        473.60|       0.35000        414.40|       0.26000         307.84
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0046 900-06790                 9.000  MOS |    1250.00000      11250.00|    1000.00000       9000.00|    1000.00000        9000.00
  FIELD OFFICE, 300 SQ FT                 |                            |                            |
0047 920-06775                        LUMP|    1430.26000       1430.26|    3500.00000       3500.00|    2000.00000        2000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0048 930-06845                        LUMP|    5950.00000       5950.00|    7500.00000       7500.00|    6500.00000        6500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0049 940-01001                        LUMP|   15795.08000      15795.08|   25750.00000      25750.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
     SECTION TOTALS                       |             $    500,460.39|             $    535,644.05|                $    544,554.63
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    500,460.39|             $    535,644.05|                $    544,554.63
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   565,695.71                                                  ROUTE : CR 43
     CALL ORDER   : 340                     CONTRACT ID : B -24310-A                   COUNTIES : FLOYD
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1618530              |(6) 35-1385672
                                          |GOHMANN ASPHALT & CONSTRUCTI|AMERICAN CONTRACTING & SERVI|FORCE CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 201-52370                        LUMP|   10250.00000      10250.00|   11500.00000      11500.00|   11760.00000       11760.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-01261                 1.000  EACH|     100.00000        100.00|    1100.00000       1100.00|     560.00000         560.00
  TESTING FOR ASBESTOS                    |                            |                            |
0003 202-51330                        LUMP|   35000.00000      35000.00|   20000.00000      20000.00|   15120.00000       15120.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0004 203-02000               475.000  CYS |      11.00000       5225.00|      21.00000       9975.00|      17.92000        8512.00
  EXCAVATION, COMMON                      |                            |                            |
0005 203-02070               254.000  CYS |      23.00000       5842.00|      33.00000       8382.00|      16.80000        4267.20
  BORROW                                  |                            |                            |
0006 203-51223               217.000  CYS |      14.00000       3038.00|      22.00000       4774.00|      13.44000        2916.48
  EXCAVATION, WATERWAY                    |                            |                            |
0007 205-02224               630.000  LFT |       1.90000       1197.00|       2.00000       1260.00|       2.13000        1341.90
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02229               117.000  LFT |       4.35000        508.95|       4.50000        526.50|       4.87000         569.79
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 206-51220               136.000  CYS |     100.00000      13600.00|     200.00000      27200.00|      14.56000        1980.16
  EXCAVATION, WET                         |                            |                            |
0010 213-52830                21.000  CYS |     225.00000       4725.00|     100.00000       2100.00|      84.00000        1764.00
  FLOWABLE MORTAR                         |                            |                            |
0011 303-52308               654.000  TON |      18.00000      11772.00|      22.00000      14388.00|      14.00000        9156.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 402-05474               125.000  TON |      44.00000       5500.00|      60.00000       7500.00|      63.84000        7980.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0013 402-05477                58.000  TON |      79.00000       4582.00|     105.00000       6090.00|     112.00000        6496.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0014 404-05514               748.000  SYS |       4.00000       2992.00|       5.50000       4114.00|       5.94000        4443.12
  SEAL COAT, 5                            |                            |                            |
0015 405-05518               828.000  SYS |       1.75000       1449.00|       2.00000       1656.00|       1.40000        1159.20
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05521               820.000  SYS |       0.65000        533.00|       1.30000       1066.00|       1.96000        1607.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 501-05090               182.400  SYS |      60.00000      10944.00|      50.00000       9120.00|      61.60000       11235.84
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0018 601-01522                 4.000  EACH|    1054.00000       4216.00|    1175.00000       4700.00|    1232.00000        4928.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   565,695.71                                                  ROUTE : CR 43
     CALL ORDER   : 340                     CONTRACT ID : B -24310-A                   COUNTIES : FLOYD
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1618530              |(6) 35-1385672
                                          |GOHMANN ASPHALT & CONSTRUCTI|AMERICAN CONTRACTING & SERVI|FORCE CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 601-01846                 1.000  EACH|    1499.00000       1499.00|    1550.00000       1550.00|    1562.40000        1562.40
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0020 601-06037                 3.000  EACH|     580.00000       1740.00|     600.00000       1800.00|     672.00000        2016.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0021 601-99105               200.000  LFT |      10.90000       2180.00|      11.00000       2200.00|      14.56000        2912.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0022 616-02320              1505.000  SYS |       2.00000       3010.00|       2.00000       3010.00|       3.36000        5056.80
  GEOTEXTILES                             |                            |                            |
0023 616-05689              2075.000  TON |      16.00000      33200.00|      17.00000      35275.00|      17.36000       36022.00
  RIPRAP, CLASS 2                         |                            |                            |
0024 621-01004                 2.000  EACH|     535.00000       1070.00|     550.00000       1100.00|     599.20000        1198.40
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06548                 5.600  LBS |      20.00000        112.00|      21.00000        117.60|      22.40000         125.44
  SEED MIXTURE, CV                        |                            |                            |
0026 621-06559              2687.000  SYS |       0.55000       1477.85|       0.60000       1612.20|       0.62000        1665.94
  MULCHED SEEDING, R                      |                            |                            |
0027 621-06567                 1.100  MG  |       1.00000          1.10|       1.00000          1.10|       1.12000           1.23
  WATER                                   |                            |                            |
0028 621-06574               268.000  SYS |       4.40000       1179.20|       3.75000       1005.00|       4.09000        1096.12
  SODDING                                 |                            |                            |
0029 622-52436                 6.000  EACH|      24.00000        144.00|      25.00000        150.00|      26.88000         161.28
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0030 701-98647              2500.000  LFT |      23.00000      57500.00|      18.00000      45000.00|      23.52000       58800.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  0.203 IN., 14 IN.                       |                            |                            |
0031 702-51005               135.000  CYS |     450.00000      60750.00|     574.00000      77490.00|     330.40000       44604.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0032 702-51015                32.600  CYS |     500.00000      16300.00|     400.00000      13040.00|     694.40000       22637.44
  CONCRETE, B, FOOTINGS                   |                            |                            |
0033 703-51030             18102.000  LBS |       0.55000       9956.10|       0.60000      10861.20|       0.56000       10137.12
  REINFORCING STEEL                       |                            |                            |
0034 703-51032             50519.000  LBS |       0.60000      30311.40|       0.65000      32837.35|       0.64000       32332.16
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 704-51002               156.000  CYS |     400.00000      62400.00|     350.00000      54600.00|     392.00000       61152.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0036 706-05732                 4.000  EACH|    1100.00000       4400.00|    1500.00000       6000.00|    1344.00000        5376.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0037 706-51020                30.600  CYS |     400.00000      12240.00|     450.00000      13770.00|     504.00000       15422.40
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   565,695.71                                                  ROUTE : CR 43
     CALL ORDER   : 340                     CONTRACT ID : B -24310-A                   COUNTIES : FLOYD
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1618530              |(6) 35-1385672
                                          |GOHMANN ASPHALT & CONSTRUCTI|AMERICAN CONTRACTING & SERVI|FORCE CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 707-05973              1839.000  SFT |      40.00000      73560.00|      42.00000      77238.00|      48.16000       88566.24
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 27 IN. X 36 IN.                     |                            |                            |
0039 709-51821                        LUMP|    3400.00000       3400.00|    3500.00000       3500.00|    3617.60000        3617.60
  SURFACE SEAL                            |                            |                            |
0040 715-46010                 2.000  EACH|     400.00000        800.00|     350.00000        700.00|     224.00000         448.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0041 724-51890                69.500  LFT |      55.00000       3822.50|      65.00000       4517.50|      61.60000        4281.20
  STRUCTURAL EXPANSION JOINT, BS11        |                            |                            |
0042 801-04308                 4.000  EACH|     250.00000       1000.00|     325.00000       1300.00|     392.00000        1568.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0043 801-06605                 8.000  EACH|     100.00000        800.00|     125.00000       1000.00|     224.00000        1792.00
  BARRICADE, IIIA                         |                            |                            |
0044 801-06640                12.000  EACH|     100.00000       1200.00|     110.00000       1320.00|      95.20000        1142.40
  CONSTRUCTION SIGN, A                    |                            |                            |
0045 808-06713              1184.000  LFT |       0.40000        473.60|       0.45000        532.80|       0.29000         343.36
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0046 900-06790                 9.000  MOS |    1100.00000       9900.00|    1200.00000      10800.00|    1232.00000       11088.00
  FIELD OFFICE, 300 SQ FT                 |                            |                            |
0047 920-06775                        LUMP|     500.30000        500.30|    1000.00000       1000.00|    4480.00000        4480.00
  MAINTAINING TRAFFIC                     |                            |                            |
0048 930-06845                        LUMP|    4500.00000       4500.00|   10000.00000      10000.00|    7280.00000        7280.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0049 940-01001                        LUMP|   27000.00000      27000.00|   28800.00000      28800.00|   57260.00000       57260.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
     SECTION TOTALS                       |             $    547,901.00|             $    577,579.25|                $    579,942.42
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    547,901.00|             $    577,579.25|                $    579,942.42
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   565,695.71                                                  ROUTE : CR 43
     CALL ORDER   : 340                     CONTRACT ID : B -24310-A                   COUNTIES : FLOYD
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 61-1029697              |                            |
                                          |MATSUDA, INC.               |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 201-52370                        LUMP|   35000.00000      35000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0002 202-01261                 1.000  EACH|    1500.00000       1500.00|                            |
  TESTING FOR ASBESTOS                    |                            |                            |
0003 202-51330                        LUMP|   30000.00000      30000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0004 203-02000               475.000  CYS |      50.00000      23750.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0005 203-02070               254.000  CYS |      50.00000      12700.00|                            |
  BORROW                                  |                            |                            |
0006 203-51223               217.000  CYS |      12.00000       2604.00|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0007 205-02224               630.000  LFT |       3.00000       1890.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02229               117.000  LFT |       4.00000        468.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 206-51220               136.000  CYS |     400.00000      54400.00|                            |
  EXCAVATION, WET                         |                            |                            |
0010 213-52830                21.000  CYS |     125.00000       2625.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0011 303-52308               654.000  TON |      15.00000       9810.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0012 402-05474               125.000  TON |      75.00000       9375.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0013 402-05477                58.000  TON |      75.00000       4350.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0014 404-05514               748.000  SYS |       5.00000       3740.00|                            |
  SEAL COAT, 5                            |                            |                            |
0015 405-05518               828.000  SYS |       1.25000       1035.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0016 406-05521               820.000  SYS |       0.50000        410.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 501-05090               182.400  SYS |      65.00000      11856.00|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0018 601-01522                 4.000  EACH|    1225.00000       4900.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   565,695.71                                                  ROUTE : CR 43
     CALL ORDER   : 340                     CONTRACT ID : B -24310-A                   COUNTIES : FLOYD
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 61-1029697              |                            |
                                          |MATSUDA, INC.               |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 601-01846                 1.000  EACH|    1600.00000       1600.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0020 601-06037                 3.000  EACH|     600.00000       1800.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0021 601-99105               200.000  LFT |      11.00000       2200.00|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0022 616-02320              1505.000  SYS |       1.25000       1881.25|                            |
  GEOTEXTILES                             |                            |                            |
0023 616-05689              2075.000  TON |      15.00000      31125.00|                            |
  RIPRAP, CLASS 2                         |                            |                            |
0024 621-01004                 2.000  EACH|     250.00000        500.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06548                 5.600  LBS |      19.00000        106.40|                            |
  SEED MIXTURE, CV                        |                            |                            |
0026 621-06559              2687.000  SYS |       0.69000       1854.03|                            |
  MULCHED SEEDING, R                      |                            |                            |
0027 621-06567                 1.100  MG  |     500.00000        550.00|                            |
  WATER                                   |                            |                            |
0028 621-06574               268.000  SYS |       3.75000       1005.00|                            |
  SODDING                                 |                            |                            |
0029 622-52436                 6.000  EACH|     200.00000       1200.00|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0030 701-98647              2500.000  LFT |      30.00000      75000.00|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  0.203 IN., 14 IN.                       |                            |                            |
0031 702-51005               135.000  CYS |     350.00000      47250.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0032 702-51015                32.600  CYS |     325.00000      10595.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0033 703-51030             18102.000  LBS |       0.55000       9956.10|                            |
  REINFORCING STEEL                       |                            |                            |
0034 703-51032             50519.000  LBS |       0.60000      30311.40|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 704-51002               156.000  CYS |     450.00000      70200.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0036 706-05732                 4.000  EACH|    2000.00000       8000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0037 706-51020                30.600  CYS |     500.00000      15300.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   565,695.71                                                  ROUTE : CR 43
     CALL ORDER   : 340                     CONTRACT ID : B -24310-A                   COUNTIES : FLOYD
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 61-1029697              |                            |
                                          |MATSUDA, INC.               |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 707-05973              1839.000  SFT |      40.00000      73560.00|                            |
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 27 IN. X 36 IN.                     |                            |                            |
0039 709-51821                        LUMP|    3500.00000       3500.00|                            |
  SURFACE SEAL                            |                            |                            |
0040 715-46010                 2.000  EACH|     500.00000       1000.00|                            |
  PIPE END SECTION, 18 IN.                |                            |                            |
0041 724-51890                69.500  LFT |     100.00000       6950.00|                            |
  STRUCTURAL EXPANSION JOINT, BS11        |                            |                            |
0042 801-04308                 4.000  EACH|     310.00000       1240.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0043 801-06605                 8.000  EACH|     120.00000        960.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0044 801-06640                12.000  EACH|     100.00000       1200.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0045 808-06713              1184.000  LFT |       0.40000        473.60|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0046 900-06790                 9.000  MOS |    1000.00000       9000.00|                            |
  FIELD OFFICE, 300 SQ FT                 |                            |                            |
0047 920-06775                        LUMP|    5000.00000       5000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0048 930-06845                        LUMP|   15000.00000      15000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0049 940-01001                        LUMP|   30000.00000      30000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
     SECTION TOTALS                       |             $    668,730.78|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    668,730.78|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   320,091.93                                                  ROUTE : CR 500N
     CALL ORDER   : 350                     CONTRACT ID : B -24336-A                   COUNTIES : TIPTON
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 06/02/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9980007

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    250,582.07     100.0000%
   2   35-1523985     WIRTZ & YATES, INC.                                                    $    275,851.72     110.0843%
   3   35-1058755     BAKER & SCHULTZ, INC.                                                  $    288,652.72     115.1928%
   4   35-0918397     RIETH RILEY CONSTRUCTION COMPANY, INC.                                 $    368,302.92     146.9789%
====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1523985              |(3) 35-1058755
                                          |ROBERTSON, DUNCAN, INC.     |WIRTZ & YATES, INC.         |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1250.00000      10000.00|    1200.00000       9600.00|     800.00000        6400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|    7000.00000       7000.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   12500.00000      12500.00|   17000.00000      17000.00|   19100.00000       19100.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   18000.00000      18000.00|   15000.00000      15000.00|    4500.00000        4500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-51330                        LUMP|   30000.00000      30000.00|   16000.00000      16000.00|   52200.00000       52200.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 203-02000               815.000  m3  |      10.00000       8150.00|      10.47000       8533.05|      24.60000       20049.00
  EXCAVATION, COMMON                      |                            |                            |
0008 205-02224                36.000  m   |       5.00000        180.00|      20.00000        720.00|      17.35000         624.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229                48.000  m   |       5.00000        240.00|      25.00000       1200.00|      21.55000        1034.40
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 205-02231                62.000  m   |      10.00000        620.00|      39.00000       2418.00|      28.00000        1736.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 206-51230                26.000  m3  |      10.00000        260.00|      52.00000       1352.00|      30.00000         780.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 211-02060                 4.000  m3  |      30.00000        120.00|      30.00000        120.00|      26.00000         104.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 213-52830                 4.000  m3  |     200.00000        800.00|     300.00000       1200.00|     120.00000         480.00
  FLOWABLE MORTAR                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   320,091.93                                                  ROUTE : CR 500N
     CALL ORDER   : 350                     CONTRACT ID : B -24336-A                   COUNTIES : TIPTON
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1523985              |(3) 35-1058755
                                          |ROBERTSON, DUNCAN, INC.     |WIRTZ & YATES, INC.         |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 303-52308               645.000  Mg  |      15.00000       9675.00|      15.41000       9939.45|      19.90000       12835.50
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05474               160.000  Mg  |      53.66000       8585.60|      70.00000      11200.00|      60.00000        9600.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477                75.000  Mg  |      61.19000       4589.25|      72.00000       5400.00|      66.00000        4950.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481                15.000  Mg  |     174.75000       2621.25|      75.00000       1125.00|      71.00000        1065.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 404-05511                85.000  m2  |      11.68000        992.80|      18.00000       1530.00|      17.00000        1445.00
  SEAL COAT, 2                            |                            |                            |
0019 405-05518               950.000  m2  |       0.10000         95.00|       1.50000       1425.00|       1.40000        1330.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05521               945.000  m2  |       0.14000        132.30|       1.00000        945.00|       0.80000         756.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 501-05090                98.000  m2  |      60.00000       5880.00|      55.00000       5390.00|      47.85000        4689.30
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0022 601-01854                 4.000  EACH|     825.00000       3300.00|     862.50000       3450.00|     790.00000        3160.00
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0023 601-06037                 4.000  EACH|     610.50000       2442.00|     650.00000       2600.00|     590.00000        2360.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0024 601-99105                72.390  m   |      34.43000       2492.39|      36.00000       2606.04|      34.40000        2490.22
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 603-06040                91.000  m   |      28.21000       2567.11|      29.50000       2684.50|      28.20000        2566.20
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0026 608-04395                 5.000  Mg  |      20.00000        100.00|      24.00000        120.00|      42.80000         214.00
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0027 610-05527                16.000  Mg  |      77.00000       1232.00|      80.00000       1280.00|      77.00000        1232.00
  HMA FOR APPROACHES                      |                            |                            |
0028 615-06505                 2.000  EACH|     300.00000        600.00|     500.00000       1000.00|     345.00000         690.00
  MONUMENT, B                             |                            |                            |
0029 615-99189                 1.000  EACH|    1500.00000       1500.00|     600.00000        600.00|     650.00000         650.00
  PLAQUE, ALUMINUM                        |                            |                            |
0030 616-02320               478.000  m2  |       3.00000       1434.00|       3.59000       1716.02|       2.35000        1123.30
  GEOTEXTILES                             |                            |                            |
0031 616-05688               457.000  Mg  |      18.00000       8226.00|      55.04000      25153.28|      33.70000       15400.90
  RIPRAP, CLASS 1                         |                            |                            |
0032 616-06405                76.000  Mg  |      20.00000       1520.00|      26.50000       2014.00|      27.80000        2112.80
  RIPRAP, REVETMENT                       |                            |                            |
0033 621-01004                 2.000  EACH|     100.00000        200.00|     600.00000       1200.00|     525.00000        1050.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   320,091.93                                                  ROUTE : CR 500N
     CALL ORDER   : 350                     CONTRACT ID : B -24336-A                   COUNTIES : TIPTON
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1523985              |(3) 35-1058755
                                          |ROBERTSON, DUNCAN, INC.     |WIRTZ & YATES, INC.         |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06548                 5.000  kg  |      48.40000        242.00|      55.00000        275.00|      46.20000         231.00
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06559              1400.000  m2  |       0.85000       1190.00|       1.00000       1400.00|       0.85000        1190.00
  MULCHED SEEDING, R                      |                            |                            |
0036 621-06567                 3.000  kL  |       1.10000          3.30|       1.40000          4.20|       1.00000           3.00
  WATER                                   |                            |                            |
0037 621-06574               163.000  m2  |      13.20000       2151.60|      14.50000       2363.50|      12.60000        2053.80
  SODDING                                 |                            |                            |
0038 622-52436                 3.000  EACH|      27.50000         82.50|      50.00000        150.00|      26.25000          78.75
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0039 622-91786                60.000  EACH|      13.75000        825.00|      18.00000       1080.00|      13.15000         789.00
  SEEDLING                                |                            |                            |
0040 701-51195               151.800  m   |     100.00000      15180.00|      88.58000      13446.45|      85.30000       12948.54
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0041 701-91792                18.000  EACH|     100.00000       1800.00|      75.00000       1350.00|      85.00000        1530.00
  PILE TIP, STEEL H                       |                            |                            |
0042 701-97874                42.000  m   |     300.00000      12600.00|     164.29000       6900.18|     131.00000        5502.00
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 310 X 79                    |                            |                            |
0043 703-51032             13363.000  kg  |       1.00000      13363.00|       1.30000      17371.90|       1.28000       17104.64
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 703-97703                70.000  EACH|      18.00000       1260.00|      18.00000       1260.00|      16.00000        1120.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0045 704-51002               105.700  m3  |     400.00000      42280.00|     456.00000      48199.20|     450.00000       47565.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-91957                49.530  m   |     171.60000       8499.35|     170.00000       8420.10|     170.00000        8420.10
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0047 709-51821                        LUMP|    2000.00000       2000.00|    1500.00000       1500.00|    1300.00000        1300.00
  SURFACE SEAL                            |                            |                            |
0048 715-03153                30.000  m   |      20.00000        600.00|      40.00000       1200.00|      36.00000        1080.00
  PIPE, GROUP D, 450 mm                   |                            |                            |
0049 715-35000                10.000  m   |      10.00000        100.00|       6.00000         60.00|      21.40000         214.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0050 715-35005                10.000  m   |      10.00000        100.00|      10.00000        100.00|      26.75000         267.50
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0051 715-35010                10.000  m   |      10.00000        100.00|      14.00000        140.00|      32.10000         321.00
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  250 mm                                  |                            |                            |
0052 715-46010                 4.000  EACH|     200.00000        800.00|     250.00000       1000.00|     215.00000         860.00
  PIPE END SECTION, 450 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   320,091.93                                                  ROUTE : CR 500N
     CALL ORDER   : 350                     CONTRACT ID : B -24336-A                   COUNTIES : TIPTON
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1310611              |(2) 35-1523985              |(3) 35-1058755
                                          |ROBERTSON, DUNCAN, INC.     |WIRTZ & YATES, INC.         |BAKER & SCHULTZ, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 801-04308                 4.000  EACH|     297.00000       1188.00|    1000.00000       4000.00|     300.00000        1200.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0054 801-06605                 8.000  EACH|     121.00000        968.00|     150.00000       1200.00|     120.00000         960.00
  BARRICADE, IIIA                         |                            |                            |
0055 801-06606                 4.000  EACH|     132.00000        528.00|     210.00000        840.00|     130.00000         520.00
  BARRICADE, IIIB                         |                            |                            |
0056 801-06625                 2.000  EACH|     105.00000        210.00|     200.00000        400.00|     105.00000         210.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0057 801-06640                12.000  EACH|     105.00000       1260.00|     120.00000       1440.00|     105.00000        1260.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0058 802-76025                 0.563  m2  |     206.80000        116.43|     250.00000        140.75|     206.00000         115.98
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0059 802-76055                 4.050  m   |      19.80000         80.19|      22.00000         89.10|      19.80000          80.19
  SIGN POST, A                            |                            |                            |
     SECTION TOTALS                       |             $    250,582.07|             $    275,851.72|                $    288,652.72
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    250,582.07|             $    275,851.72|                $    288,652.72
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   320,091.93                                                  ROUTE : CR 500N
     CALL ORDER   : 350                     CONTRACT ID : B -24336-A                   COUNTIES : TIPTON
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION COM|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    2900.00000      23200.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18400.00000      18400.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   27000.00000      27000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-51330                        LUMP|   34550.00000      34550.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 203-02000               815.000  m3  |      19.00000      15485.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0008 205-02224                36.000  m   |      18.00000        648.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229                48.000  m   |      22.00000       1056.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 205-02231                62.000  m   |      18.00000       1116.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 206-51230                26.000  m3  |      26.00000        676.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 211-02060                 4.000  m3  |     136.00000        544.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 213-52830                 4.000  m3  |     280.00000       1120.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308               645.000  Mg  |      19.00000      12255.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 402-05474               160.000  Mg  |      39.03000       6244.80|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0016 402-05477                75.000  Mg  |      57.68000       4326.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481                15.000  Mg  |      82.42000       1236.30|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 404-05511                85.000  m2  |      18.69000       1588.65|                            |
  SEAL COAT, 2                            |                            |                            |
0019 405-05518               950.000  m2  |       0.47000        446.50|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   320,091.93                                                  ROUTE : CR 500N
     CALL ORDER   : 350                     CONTRACT ID : B -24336-A                   COUNTIES : TIPTON
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION COM|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 406-05521               945.000  m2  |       0.66000        623.70|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 501-05090                98.000  m2  |     102.00000       9996.00|                            |
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0022 601-01854                 4.000  EACH|     895.00000       3580.00|                            |
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0023 601-06037                 4.000  EACH|     583.00000       2332.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0024 601-99105                72.390  m   |      35.50000       2569.85|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 603-06040                91.000  m   |      16.00000       1456.00|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0026 608-04395                 5.000  Mg  |      79.00000        395.00|                            |
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0027 610-05527                16.000  Mg  |     133.76000       2140.16|                            |
  HMA FOR APPROACHES                      |                            |                            |
0028 615-06505                 2.000  EACH|     546.00000       1092.00|                            |
  MONUMENT, B                             |                            |                            |
0029 615-99189                 1.000  EACH|     545.00000        545.00|                            |
  PLAQUE, ALUMINUM                        |                            |                            |
0030 616-02320               478.000  m2  |       3.11000       1486.58|                            |
  GEOTEXTILES                             |                            |                            |
0031 616-05688               457.000  Mg  |      36.00000      16452.00|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0032 616-06405                76.000  Mg  |      32.70000       2485.20|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0033 621-01004                 2.000  EACH|     555.00000       1110.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0034 621-06548                 5.000  kg  |      49.00000        245.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0035 621-06559              1400.000  m2  |       0.87000       1218.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0036 621-06567                 3.000  kL  |       1.11000          3.33|                            |
  WATER                                   |                            |                            |
0037 621-06574               163.000  m2  |      13.33000       2172.79|                            |
  SODDING                                 |                            |                            |
0038 622-52436                 3.000  EACH|      22.22000         66.66|                            |
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0039 622-91786                60.000  EACH|      13.90000        834.00|                            |
  SEEDLING                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   320,091.93                                                  ROUTE : CR 500N
     CALL ORDER   : 350                     CONTRACT ID : B -24336-A                   COUNTIES : TIPTON
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION COM|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 701-51195               151.800  m   |     155.00000      23529.00|                            |
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0041 701-91792                18.000  EACH|      88.70000       1596.60|                            |
  PILE TIP, STEEL H                       |                            |                            |
0042 701-97874                42.000  m   |     280.00000      11760.00|                            |
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 310 X 79                    |                            |                            |
0043 703-51032             13363.000  kg  |       1.60000      21380.80|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0044 703-97703                70.000  EACH|      22.00000       1540.00|                            |
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0045 704-51002               105.700  m3  |     767.00000      81071.90|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-91957                49.530  m   |     197.00000       9757.41|                            |
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0047 709-51821                        LUMP|    1300.00000       1300.00|                            |
  SURFACE SEAL                            |                            |                            |
0048 715-03153                30.000  m   |      79.50000       2385.00|                            |
  PIPE, GROUP D, 450 mm                   |                            |                            |
0049 715-35000                10.000  m   |      80.00000        800.00|                            |
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  150 mm                                  |                            |                            |
0050 715-35005                10.000  m   |      80.90000        809.00|                            |
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  200 mm                                  |                            |                            |
0051 715-35010                10.000  m   |      84.50000        845.00|                            |
  PIPE, DRAINTILE, CLASS EXTRA QUALITY,   |                            |                            |
  250 mm                                  |                            |                            |
0052 715-46010                 4.000  EACH|     370.00000       1480.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0053 801-04308                 4.000  EACH|     300.00000       1200.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0054 801-06605                 8.000  EACH|     122.00000        976.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0055 801-06606                 4.000  EACH|     133.00000        532.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0056 801-06625                 2.000  EACH|     105.00000        210.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0057 801-06640                12.000  EACH|     105.00000       1260.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0058 802-76025                 0.563  m2  |     188.00000        105.84|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   320,091.93                                                  ROUTE : CR 500N
     CALL ORDER   : 350                     CONTRACT ID : B -24336-A                   COUNTIES : TIPTON
     LETTING DATE : 07/20/99  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION COM|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 802-76055                 4.050  m   |      17.00000         68.85|                            |
  SIGN POST, A                            |                            |                            |
     SECTION TOTALS                       |             $    368,302.92|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    368,302.92|                            |
====================================================================================================================================




